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Details 

Parties SFV and LTES Operator 

SFV Name Scheme Financial Vehicle Pty Ltd 

ACN 662 496 479 

Address [insert] 

Email [insert] 

Attention [insert] 

LTES 
Operator 

Name [insert] 

ACN [insert] 

Address [insert] 

 Email [insert] 

 Attention [insert] 

Recitals A Following a competitive tender process, LTES Operator has 
been awarded this “long-term energy service agreement” 
(as defined under the EII Act) in respect of the Project.  

B As a condition of the award of this agreement, LTES 
Operator has agreed to develop and construct the Project 
in accordance with the requirements and milestones set out 
in the PDA. 

C LTES Operator will own and operate the Project in 
accordance with the requirements set out in this agreement. 

D If LTES Operator exercises an Option to enter into a 
derivative arrangement under this agreement, then the 
parties will make the payments set out in Schedule 2 
(“Annuity Product terms”) in respect of the relevant Annuity 
Period. 
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Reference Details 

 Item  Details  

Project details 

1.  Project The ‘[insert project name]’, which will be a [insert resource type 
e.g. pumped hydro project] located at [insert location] with an 
export capacity that is equal to the Registered Capacity and an 
energy storage capacity that is equal to the Storage Capacity 
and includes Associated Infrastructure. 

2.  Registered 
Capacity 

An export capacity that is at least 95% of [insert] MW (being the 
export capacity of the Project as measured at the Connection 
Point in AC) and which is registered with AEMO as the 
“registered capacity” (as defined in Part 6 of the EII Act) for the 
Project.  

[Note: references to “Export Capacity” changed to 
“Registered Capacity” throughout to align with language 
used under the NER and EII Act etc] 

[Note: Capacity details updated to refer to a lower 
threshold of 95% of the bid variable to allow for under and 
overbuild of the Project] 

3.  Import 
Capacity 

An import capacity that is at least 95% of [insert] MW (being the 
import capacity of the Project as measured at the Connection 
Point in AC).  

4.  Storage 
Capacity 

A storage capacity that is at least 95% of [insert] MWh (being 
the storage capacity of the Project as measured at the 
Connection Point in AC).  

5.  Contract 
Representative 

Name: [insert] 

Email: [insert] 

Telephone: [insert] 

Term 

6.  Final Annuity 
Product End 
Date 

The date that is [insert] years after the First Option Date. [Note: 
The permitted value for this bid variable is up to a 
maximum of 40 years (noting shorter bids are preferred 
against MC1 assessment criteria).] 

7.  Excluded 
Annuity 
Product Start 
Date 

[Option 1: for bids where LTES Operator commits to not 
exercise its Option in respect of the Annuity Product in certain 
Financial Years during the Term.] 

Each of the following Annuity Product Start Dates: 
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 Item  Details  

(a) [insert by reference to the First Option Date e.g. “the 
First Option Date” or “the second anniversary of the First 
Option Date”]; and 

(b) [insert further as necessary]. 

[End option 1.] 

[Option 2: for bids where each Financial Year is eligible for an 
Annuity Product.] 

Not applicable.  

[End option 2.] 

Annuity Product terms  

8.  Annual Net 
Revenue 
Threshold 

[Option 1: Annual Net Revenue Threshold is a fixed number, 
subject to escalation, throughout the term.] 

$[insert], adjusted in accordance with clause 1.7 (“Adjustment”). 

[End option 1.] 

[Option 2: Annual Net Revenue Threshold varies throughout 
the term (also subject to escalation).] 

[End option 2.] 

[Note: the amount payable by SFV under an Annuity 
Product is reduced if and to the extent the Net Operational 
Revenue received by LTES Operator, when aggregated 
with the annuity, would exceed the Annual Net Revenue 
Threshold.] 

Financial Year commencing on: Annual Net Revenue 
Threshold ($) [, 
adjusted in 
accordance with 
clause 1.7 
(“Adjustment”)] 

First Option Date [insert] 
1 year after the First Option Date [insert] 

2 years after the First Option Date [insert] 
3 years after the First Option Date [insert] 
[Note: insert further rows as 
necessary to cover each 
Financial Year during the Term. 
For example, if the Term of the 
LTESA is 40 years then there 
should be 40 rows in total and 
the final row should state “39 
years after the First Option 
Date”.] 
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 Item  Details  

9.  Annuity Cap [Option 1: Annuity Cap is a fixed number, subject to escalation, 
throughout the term.] 

$[insert], adjusted in accordance with clause 1.7 
(“Adjustment”).[End option 1.] 

[Option 2: Annuity Cap varies throughout the term (also subject 
to escalation).] 

[End option 2.] 

[Note: this is the maximum amount payable in any year.] 

Financial Year commencing on: Annuity Cap ($), 
adjusted in 
accordance with 
clause 1.7 
(“Adjustment”) 

First Option Date [insert] 
1 year after the First Option Date [insert] 

2 years after the First Option Date [insert] 
3 years after the First Option Date [insert] 
[Note: insert further rows as 
necessary to cover each 
Financial Year during the Term. 
For example, if the Term of the 
LTESA is 40 years then there 
should be 40 rows in total and 
the final row should state “39 
years after the First Option 
Date”.] 

 

10.  Equivalent 
Availability 
Threshold 

97 

[Note: for the purposes of the availability abatement 
mechanism, it is assumed that the Project will have 97% 
availability.] 

Other terms 

11.  Cost Change 
Threshold 

$500,000, adjusted in accordance with clause 1.7 
(“Adjustment”). 

12.  Early 
Termination 
Amount 

The sum of: 

(a) $20,000 per MW multiplied by the Registered Capacity, 
up to a maximum amount of $4,000,000; and 

(b) the greater of: 

(i) 90% of the Historical Net Payments; and 

(ii) zero, 
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 Item  Details  

calculated as at the date of the relevant termination. 

[Note: the Early Termination Amount is the termination 
payment payable by LTES Operator to SFV following 
termination of the LTESA for, among other termination 
triggers, LTES Operator default or insolvency. It is not 
intended that a termination payment will be payable by 
LTES Operator under each of the LTESA and the PDA in 
respect of the same termination event.] 

13.  Fixed 
Termination 
Amount 

The amount set out in the second column of the table in 
Schedule 3 (“Fixed Termination Amount”) for the Financial 
Year in which this agreement is terminated. 

[Note: the Fixed Termination Amount is the termination 
payment payable by SFV to LTES Operator following 
termination of the LTESA for SFV default or insolvency or 
if SFV terminates the LTESA for convenience or in the 
circumstances contemplated in clause 22.3(h).] 

14.  LTES Operator 
nominated 
bank account 

[insert] 
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General terms 

Part 1 Interpretation 

1 Definitions and interpretation 

1.1 Defined terms 
Capitalised terms in this agreement have the meaning set out below and in the 
Reference Details, unless the contrary intention appears: 

Acceptable Credit Rating means a credit rating of at least A- by Standard & 
Poor’s or A3 by Moody’s or, if both of those agencies cease to operate or give 
ratings of the kind referred to above, an equivalent rating from another reputable 
ratings agency acceptable to SFV (acting reasonably).  

Access Fee means a transmission access fee determined by the Consumer 
Trustee under section 26(1) of the EII Act that is payable by LTES Operator to 
SFV for transmission access rights granted to the Project under an “access 
scheme” (as defined in the EII Act). 

Adjustment Date means each 1 July following [the closing date of the financial 
bid stage of the tender for this agreement]. [Note: for clarity, this closing date 
will be hardcoded into the execution version of the agreement.] 

AEMO means the Australian Energy Market Operator Limited (ACN 072 010 
327) or such other entity that may at any time and from time to time operate and 
administer the NEM in accordance with the NER. 

Ancillary Services has the meaning given in the NER. 

Annual Maintenance Program has the meaning given in clause 5.1(a) (“Annual 
Maintenance Program”). 

Annual Reconciliation Payment has the meaning given in item Schedule 21.3 
of Schedule 2 (“Annuity Product terms”). 

Annual Revenue Report has the meaning given in clause 9.3(a) (“Revenue 
reports”). 

Annuity Period has the meaning given in clause 13.1 (“Annuity Period”). 

Annuity Product means a derivative arrangement on the terms outlined in 
Schedule 2 (“Annuity Product terms”).  

Annuity Product Financial Year means a Financial Year that forms all or part of 
an Annuity Period. 

Annuity Product Start Date means each of: 

(a) the First Option Date; or  

(b) any anniversary of the First Option Date (up to and including the Final 
Anniversary).  
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Approved Reinstatement Plan has the meaning given in clause 20.2(b)(i) 
(“Reinstatement plan”). 

Approved Remedy Plan has the meaning given in clause 21.2(b)(i) (“Remedy 
plan”). 

Associated Infrastructure means the associated connection assets, protection 
equipment and related infrastructure located at the site of the Project.   

ASX means ASX Limited or the market operated by it, as the context requires. 

Audit means an audit conducted in accordance with clause 10 (“Audit”). 

Auditor has the meaning given in clause (a) (“Audit”).  

Authorisation means any consent, licence, approval, permit, registration, 
accreditation or other authorisation that is required to be granted by any 
Government Authority, regulatory body, instrumentality, minister, agency or other 
authority for the purposes of allowing a party to perform its obligations under this 
agreement and, in relation to LTES Operator, to operate and maintain the 
Project. 

Availability Rebate has the meaning given in item 5.3 of Schedule 2 (“Annuity 
Product terms”).  

Availability Report has the meaning given in clause 9.2(b) (“Operating reports”).  

Breach Notice has the meaning given in clause 23.3(b)(i) (“Termination by 
SFV”).   

Business Day means a day on which banks are open for business in Sydney, 
New South Wales, other than: 

(a) a Saturday, Sunday or public holiday; or  

(b) the period between 25 December and 1 January (inclusive). 

Capacity Product means any right, entitlement, credit, offset, allowance, 
compensation, payment, benefit or certificate of any kind, recognised or arising 
under any scheme, Law, policy or arrangement which becomes available to the 
owner or operator of a generating facility that is attributable to the capacity or 
availability of the Project, but not including any Green Products or any Ancillary 
Services. 

Capacity Product Scheme means any scheme, Law, policy or arrangement 
established or regulated by a Government Authority that provides for the creation 
and transfer of Capacity Products.  

Change in Control occurs in relation to a party when:  

(a) a person that does not Control the party acquires such Control; or 

(b) a person that Controls that party ceases to have such Control,  

but does not include a change in Control of a party which occurs as a result of: 

(c) the party or any of its Related Bodies Corporate becoming listed on the 
ASX or other recognised securities exchange;  
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(d) a transfer of or other dealing in shares in the party or any of its Related 
Bodies Corporate that are listed on the ASX or other recognised 
securities exchange; or 

(e) an internal restructure or reorganisation, provided that the restructuring 
or reorganisation does not result in a change to the Ultimate Holding 
Company of the party. 

Change in Law means the imposition of, change in, change in the application or 
official interpretation of or repeal of a Law (other than a Law relating to an 
Ineligible Tax), but excludes any:  

(a) change in planning or environmental requirements associated with the 
development, construction, operation or decommissioning of the Project 
(including any native title or cultural heritage Law); and  

(b) change in the NER which, as at the Tender Date, is the subject of a final 
determination of the Australian Energy Market Commission or the 
Energy Security Board.  

Claim means, in relation to a party, a demand, claim, action or proceeding made 
or brought by or against the party, however arising and whether present, 
unascertained, immediate, future or contingent. 

Commercial Operations Date has the meaning given in the PDA. 

Connection Point means the “connection point” (as defined in the NER) for the 
Project. 

Consumer Trustee means AEMO Services Limited (ACN 651 198 364) in its 
capacity as the consumer trustee under the EII Act, or any replacement or 
successor consumer trustee appointed under the EII Act. 

Contract Representative means the person appointed by LTES Operator as 
Contract Representative in accordance with clause  32 (“Contract 
Representative”), which at the Signing Date is the person specified in the 
Reference Details. 

Control has the meaning given in section 50AA of the Corporations Act, except 
that: 

(a) the application of section 50AA(4) will be disregarded; 

(b) in the case of a body corporate, it includes the direct or indirect right to 
exercise more than 50% of the votes exercisable at a general meeting of 
that body corporate and the direct or indirect right to appoint more than 
50% of its directors; 

(c) in the case of a trust, it includes the direct or indirect right to exercise 
more than 50% of the votes exercisable by the beneficiaries of that trust 
in their capacity as beneficiaries and the ability to appoint or remove the 
trustee(s) of the trust; 

(d) in the case of any other person, it includes the direct or indirect right to 
exercise more than 50% of the voting rights in the person; and 

(e) in the case of any person (including those listed in paragraphs (b) to (d)), 
it includes the direct or indirect capacity to determine the outcome of 
decisions about the person’s financial and operating policies, 

and Controlled has a corresponding meaning. 
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Corporations Act means the Corporations Act 2001 (Cth). 

Cost Change Principles has the meaning given in clause 22.6 (“Cost Change 
Principles”). 

Declared REZ means a renewable energy zone declared by the NSW Minister 
for Energy and Environment under the EII Act.  

Deemed Availability Period has the meaning given in item 5.5(b) of Schedule 2 
(“Annuity Product terms”). 

Default Interest Rate means the rate which is 2% above the Reserve Bank of 
Australia Cash Rate Target. 

Details means the section of this agreement headed “Details”. 

Dispute has the meaning given in clause 28.1 (“Dispute mechanism”). 

Dispute Notice has the meaning given in clause 28.3 (“Disputes”).  

Disputed Amount has the meaning given in clause 16.3(a)(i) (“Disputed 
Invoice”).  

Dispute Notice has the meaning given in clause 28.3 (“Disputes”). 

EII Act means the Electricity Infrastructure Investment Act 2020 (NSW). 

Election to Reinstate has the meaning given in clause 20.1 (“Major Casualty 
Event”). 

Election to Remedy has the meaning given in clause 21.1 (“Prolonged 
Unavailability Event”). 

Equivalent Availability Factor has the meaning given in item 5.5 of Schedule 2 
(“Annuity Product terms”). 

Exercise Notice means a notice in the form set out in, and completed in 
accordance with, Schedule 1 (“Exercise Notice”). 

Final Anniversary means the [insert] anniversary of the First Option Date. 

[Note: to be updated to reflect the final year of the Term. For example, if the 
End Date is 14 years after the First Option Date then ‘13th’ will be inserted.]  

Financial Trustee means the person authorised under section 61 of the EII Act 
to exercise the functions of the financial trustee. 

Financial Year means the period from 1 July to 30 June. 

First Option Date has the meaning given in clause 2.2 (“First Option Date”). 

Good Industry Practice means the practices, procedures, methods 
specifications and standards which: 

(a) are used by prudent, competent, experienced and reputable developers, 
contractors and operators who develop and operate projects of a similar 
nature to the Project; and 

(b) are consistent with all relevant standards, including “good electricity 
industry practice” (as defined in the NER) to the extent that that definition 
is relevant to the Project. 
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Government Authority means a government or a governmental, semi-
governmental, fiscal, judicial or quasi-judicial body, department, commission, 
authority, tribunal, agency or entity in any part of the world, including AEMO but 
excluding each of SFV, Consumer Trustee, Financial Trustee and Infrastructure 
Planner.  It also includes a self-regulatory organisation established under statute, 
a securities exchange and, in respect of Green Products, an organisation that 
sets standards for Green Product creation. 

Government Entity means any entity established under the Laws of New South 
Wales or owned directly or indirectly by or on behalf of the State. 

Green Product means any right, entitlement, credit, offset, allowance, 
compensation, payment, benefit or certificate of any kind, recognised or arising 
under any scheme, Law, policy or arrangement which may be created in respect 
of, or relate to, the regulation or reduction of greenhouse gas emissions or the 
regulation or generation of renewable energy. 

Green Product Scheme means any scheme, Law, policy or arrangement 
established or regulated by a Government Authority, and that provides for the 
creation and transfer of Green Products.  

GST Amount has the meaning given in clause 18.3 (“Payment of GST”). 

GST Law has the meaning given to that term in the A New Tax System (Goods 
and Services Tax) Act 1999 (Cth). 

Historical Net Payments has the meaning given in clause 14.2 (“Calculation of 
Historical Net Payments”). 

Independent Expert has the meaning given in clause 28.6 (“Independent 
Expert”). 

Ineligible Tax means any income, capital gains, stamp, payroll, land, council or 
transaction duty, tax or charge, or any taxes or charges analogous to such taxes 
or charges.  

Infrastructure Planner means any person appointed under a declaration under 
section 19 of the EII Act as the infrastructure planner for a renewable energy 
zone. 

Insolvency Event means, in respect of a party: 

(a) it is (or states that it is) an insolvent under administration or insolvent 
(each as defined in the Corporations Act); 

(b) it is in liquidation, in provisional liquidation, under administration or 
wound up or has had a “controller” (as defined in the Corporations Act) 
appointed to all or substantially all of its property; 

(c) it is subject to any arrangement (including a deed of company 
arrangement or scheme of arrangement), assignment, moratorium or 
compromise or composition, protected from creditors under any statute 
or dissolved (in each case, other than to carry out a reconstruction or 
amalgamation while solvent on terms approved by the other parties to 
this agreement); 

(d) an application or order has been made (and in the case of an application 
which is disputed by the person, it is not stayed, withdrawn or dismissed 
within 10 Business Days), resolution passed, proposal put forward or any 
other action taken, in each case in connection with that person, which is 
preparatory to or could result in any of the things described in 
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paragraphs (a), (b) or (c) or any other action taken, in each case in 
connection with that person, in respect of any of the things described in 
paragraphs (a), (b) or (c); 

(e) it is taken (under section 459F(1) of the Corporations Act) to have failed 
to comply with a statutory demand; 

(f) it is the subject of an event described in section 459C(2)(b) or section 
585 of the Corporations Act (or it makes a statement from which another 
party to this agreement reasonably deduces it is so subject); 

(g) it is otherwise unable to pay its debts when they fall due; or 

(h) something having a substantially similar effect to any of the things 
described in paragraphs (a) to (g) happens in connection with that party 
under the law of any jurisdiction. 

Insurance Policies has the meaning given in clause 6(a) (“Insurance”).  

Invoice has the meaning given in clause 16.1 (“Billing”). 

Invoiced Sum has the meaning given in clause 16.1 (“Billing”). 

Knowledge Sharing Deliverables means the deliverables set out in the table in 
Schedule 4 (“Knowledge sharing plan”). 

Law means common law, principles of equity, and laws made by parliament 
including State, Territory and Commonwealth laws and regulations and other 
instruments under them, and considerations of any of them) and includes the 
NER and the rules of any recognised securities exchange. 

LGC means the large-scale generation certificate created under Division 4 of 
Part 2 of the REE Act, excluding wood-waste LGCs.  

Loss means all damage, loss, cost, Claim, obligation or expense (including legal 
costs and expenses of any kind). 

Major Casualty Event means an event or circumstance that results in the loss, 
destruction or material damage to at least:  

(a) 50% of the Registered Capacity of the Project (in MW); and/or  

(b) 50% of the Storage Capacity of the Project (in MWh). 

Marginal Loss Factor means the “intra-regional loss factor” (as defined in the 
NER) applicable to the Connection Point. 

[Note: if the Project is connected to a distribution network, the definition for 
Marginal Loss Factor will be replaced with “the product of the intra-regional 
loss factor (as defined in the NER) as published by AEMO and applicable to 
the Connection Point for the relevant period and the distribution loss factor 
(as defined under the NER) applicable to the Connection Point.”] 

Material Alteration means:  

(a) an alteration to the Registered Capacity or Storage Capacity of the 
Project; or 

(b) the installation of a new generating system, energy storage system or 
load behind the Connection Point, 
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to avoid doubt, excluding:  

(c) the repair of the Project; and  

(d) the replacement of battery cells for the purpose of ensuring continued 
compliance with clause 4.1(b)(ii). 

Modern Slavery means any activity, practice or conduct that would constitute an 
offence in relation to slavery, forced labour, involuntary servitude, debt bondage, 
human trafficking, and other slavery-like exploitation as prohibited under all 
applicable anti-slavery and human trafficking laws, statutes, regulations and 
codes from time to time in force including but not limited to the Modern Slavery 
Act 2018 (Cth), the Criminal Code Act 1995 (Cth), sch 1, divisions 270 and 271 
and Modern Slavery Act 2018 (NSW).  For avoidance of doubt, Modern Slavery 
includes any conditions or practices similar to those prohibited under those laws, 
statutes, regulations and codes.  

MW means megawatt, a measure of electrical power. 

MWh means megawatt hour, a measure of electrical energy. 

National Electricity Law means the National Electricity Law set out in the 
schedule to the National Electricity (South Australia) Act 1996 (SA) as it applies 
in New South Wales.  

NEM means the National Electricity Market administered by AEMO in 
accordance with the NER. 

NER means the National Electricity Rules made under the National Electricity 
Law, as it is applied in New South Wales. 

Net Operational Revenue means, for a period, the Operational Revenue for that 
period less the Permitted Costs for that period. 

Network means the transmission or distribution network (as applicable) to which 
the Project is connected at its Connection Point. 

Non-Exercise Year has the meaning given in clause 14.1 (“Repayment”). 

Offtake Contract means any contract, arrangement or understanding entered 
into by LTES Operator in relation to: 

(a) electricity imported and/or exported by the Project; 

(b) Ancillary Services provided by the Project; and 

(c) the Rated Capacity or Registered Capacity of the Project; and/or 

(d) the Storage Capacity of the Project. 

To avoid doubt, without limitation an Offtake Contract may take the form of:  

(a) a purchase contract;  

(b) subject to clause 4.3 (“Operation, bidding and dispatch”), a tolling 
contract, a lease or such other arrangement as gives a third party the 
economic benefit of the Project for a period of time;  

(c) an underwriting arrangement in respect of the profit or revenue of the 
Project or LTES Operator; and/or 
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(d) a derivative, forward, option or any such combination where the 
consideration under it is derived by reference to electricity, Capacity 
Products or Green Products. 

Operating Requirements means the requirements in clauses 4.2 
(“Registration”), 4.3 (“Operation, bidding and dispatch”) and 5 (“Maintenance”). 

Operational Revenue means, in respect of a period, the revenue received by 
LTES Operator in that period (without double counting), including amounts 
received: 

(a) from the sale of electricity, hedges, Capacity Products or Green 
Products; 

(b) from the supply of Ancillary Services or system services; 

(c) under an Offtake Contract; and 

(d) from AEMO in respect of the Project (which includes, to avoid any doubt, 
any payments for negative priced electricity), [Drafting Note: to clarify 
that negative priced electricity counts as revenue for the Project] 

but excluding: 

(e) amounts paid by SFV to LTES Operator under this agreement;  

(f) performance or availability liquidated damages received by LTES 
Operator under a contract for the design, procurement, construction, 
commissioning, operation and/or maintenance in respect of the Project 
(except to the extent those damages compensate for loss of revenue 
and/or profit); and 

(g) amounts received under or in connection with an insurance policy (other 
than amounts which compensate for loss of revenue and/or profit). 

Operating Strategy has the meaning given in clause 9.1(a) (“Operating 
Strategy”).  

Option has the meaning given in clause 12.1 (“Option to exercise an Annuity 
Product”). 

Other Dispute means a Dispute between SFV and an Other LTESA 
Counterparty under an Other LTESA.  

Other LTESA means a “long-term energy service agreement” (as defined under 
the EII Act) for long-duration storage infrastructure, other than this agreement.  

Other LTESA Counterparty means, in respect of an Other LTESA, SFV’s 
counterparty under that Other LTESA.  

PDA means the project development agreement entered into on or about the 
Signing Date between LTES Operator and SFV with respect to the Project. 

Peak Period means the period from 1 December to 31 March, as may be 
adjusted in accordance with clause 5.3 (“Adjustment to Peak Periods”). 

Permitted Costs means, in respect of a period, the following costs and 
expenses paid by LTES Operator in respect of the Project in that period (without 
double counting): 
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(a) the costs in relation to the import of electricity from the Network at the 
Connection Point related to the Project at the prevailing ‘spot price’ (as 
defined in the NER) at the time of the import, including any costs 
incurred on arm’s length terms on account of Green Products required 
by Law (or required to avoid a shortfall charge imposed by Law) to be 
acquired or surrendered in respect of such electricity; [Drafting Note: to 
clarify the measurement and price for the import of electricity] 

(b) the costs incurred by the Project in respect of any Ancillary Services; 

(c) any other amounts payable by LTES Operator under the NER; 

(d) any payments under any Offtake Contract, provided that an Offtake 
Contract will not qualify under this paragraph (d) if the counterparty to 
the Offtake Contract is a Related Entity of LTES Operator and LTES 
Operator has not demonstrated to SFV’s reasonable satisfaction that the 
arrangement is on arm’s length terms; and 

(e) any other costs and expenses LTES Operator and SFV agree are 
Permitted Costs,  

but excluding: 

(f) operating costs (other than those listed in paragraph (a) and (b) above), 
maintenance costs and other capital costs; 

(g) any Ineligible Tax or goods and services tax; 

(h) any fines or penalties (including fines or penalties under the NER);  

(i) any liquidated damages, warranty payments or payments related to non-
performance under an Offtake Contract; and 

(j) any interest, margin, guarantee or letter of credit fees, line fees, 
commitment fees, establishment fees, underwriting fees, discount, rent 
under finance leases or hire purchase or other one-off or recurrent 
payments in the nature of the foregoing (including gross-ups and 
recurrent increased cost/reduced yield indemnity payments) payable by 
LTES Operator in relation to any debt financing for the Project. 

Pooled Dispute has the meaning given in clause 29.1 (“Referral of Pooled 
Disputes”). 

Pooled Dispute Panel means a panel constituted in accordance with clause 
29.2 (“Resolution by Pooled Dispute Panel”). 

Pooled Dispute Participant means, in respect of a Pooled Dispute: 

(a) SFV; 

(b) LTES Operator; and 

(c) each Other LTESA Counterparty that receives a Pooled Dispute Referral 
in respect of that Pooled Dispute from SFV, 

but notwithstanding the foregoing does not include any person that ceases to be 
a Pooled Dispute Participant pursuant to clause 29.3 (“Bilateral resolution”). 

Pooled Dispute Referral has the meaning given in clause 29.1(b) (“Referral of 
Pooled Disputes”).  
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Project Force Majeure Event has the meaning given in clause 19.1 (“Definition 
of Project Force Majeure Event”). 

Project Report means a report provided by LTES Operator pursuant to clause 
9.2 (“Operating reports”) or 9.3 (“Revenue reports”). 

Prolonged Unavailability Event means the Project: 

(a) is not available for dispatch (as forecast in the “short term PASA”, as 
defined in the NER) for a cumulative period of 12 months across of 
period of four consecutive Financial Years during the Term; or 

(b) has an Equivalent Availability Factor of less than 50 for a period of two 
consecutive Financial Years during the Term, 

in each case other than as a result of: 

(c) a Project Force Majeure Event; or 

(d) a Major Casualty Event, provided that LTES Operator has provided SFV 
with an Election to Reinstate in respect of that Major Casualty Event. 

Proposed Reinstatement Plan has the meaning given in clause 20.1(a) (“Major 
Casualty Event”). 

Proposed Remedy Plan has the meaning given in clause 21.1(a) (“Remedy 
plan”). 

Quarter means any one of:  

(a) the period from 1 January to 31 March;  

(b) the period from 1 April to 30 June; 

(c) the period from 1 July to 30 September; and 

(d) the period from 1 October to 31 December. 

Quarterly Annuity Payment has the meaning given in item 1.3 of Schedule 2 
(“Annuity Product terms”). 

Rated Capacity means the actual instantaneous export capability of the Project 
from time to time.  

Reference Details means the section of this agreement headed “Reference 
Details”. 

Related Body Corporate has the meaning given in the Corporations Act, but on 
the basis that:  

(a) ‘subsidiary’ has the meaning given in this agreement; and 

(b) a trust may be a ‘related body corporate’ (for the purposes of which a 
unit or other beneficial interest may be regarded as a ‘share’). 

Related Entity has the meaning given in the Corporations Act. 

Relevant Cost Change means a net increase or decrease in LTES Operator’s 
direct costs of:  

(a) constructing and commissioning the Project;  
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(b) operating the Project; or 

(c) storing and exporting electricity from the Project,  

that arises as a result of a Change in Law that occurs after the Tender Date, but 
excluding any Permitted Costs. 

Repayment Amount has the meaning given in clause 14.3 (“Calculation of 
Repayment Amount”). 

Requested Date has the meaning given in clause 2.2(b) (“First Option Date”).  

Resolution Institute means Resolution Institute (ACN 008 651 323).  

Revised Statement means a “routine revised statement” or a “special revised 
statement” (each as defined in the NER).  

Security Interest means: 

(a) any security for the payment of money or performance of obligations, 
including a mortgage, charge, lien, pledge, trust, power or title retention 
or flawed deposit arrangement and any “security interest” as defined in 
sections 12(1) or (2) of the PPSA; or 

(b) any agreement to create any of the above or allow them to exist. 

Settlements Ready Data has the meaning given in the NER.   

Signing Date means the date on which the last of the parties signs this 
agreement. 

Social Licence Commitments has the meaning given in the PDA. 

State means the Crown in right of the state of New South Wales. 

Subsidiary of an entity means another entity which:  

(a) is a subsidiary of the first entity within the meaning of the Corporations 
Act; or 

(b) is part of the consolidated entity constituted by the first entity and the 
entities it is required to include in the consolidated financial statements it 
prepares, or would be if the first entity was required to prepare 
consolidated financial statements.  

A trust may be a subsidiary (and an entity may be a subsidiary of a trust) if it 
would have been a subsidiary under this definition if that trust were a body 
corporate.  For these purposes, a unit or other beneficial interest in a trust is to 
be regarded as a share. 

Tax Invoice has the meaning given to that term by the GST Law. 

Taxable Supply has the meaning given to that term by the GST Law. 

 

Tender Date means the date on which LTES Operator submitted its “Financial 
Value Bid” in connection with its tender bid for this agreement.  

Term has the meaning given in clause 2 (“Term”). 
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Termination Payment means a Fixed Termination Amount or an Early 
Termination Amount. 

[Trust means [insert]. 

Trust Deed means the trust deed establishing the Trust. 

Trust Property means all of the assets of the Trust.] 

[Note: to be included if LTES Operator is trustee of a trust.] 

Ultimate Holding Company has the meaning given in the Corporations Act but 
on the basis that ‘subsidiary’ has the meaning given to Subsidiary in this 
agreement and that ‘body corporate’ includes any entity and a trust. 

1.2 Interpretation provisions 
Headings are for convenience only and do not affect interpretation.  Unless the 
contrary intention appears, in this agreement: 

(a) labels used for definitions are for convenience only and do not affect 
interpretation; 

(b) the singular includes the plural and vice versa; 

(c) the meaning of general words is not limited by specific examples 
introduced by “including”, “for example”, “such as” or similar expressions; 

(d) a reference to a document also includes any variation, replacement or 
novation of it; 

(e) a reference to “person” includes an individual, a body corporate, a 
partnership, a joint venture, an unincorporated association and an 
authority or any other entity or organisation; 

(f) a reference to a particular person includes the person’s executors, 
administrators, successors, substitutes (including persons taking by 
novation) and assigns; 

(g) a reference to a time of day is a reference to Sydney time; 

(h) a reference to AUD dollars, $ or A$ is a reference to the currency of 
Australia; 

(i) a reference to any legislation includes regulations under it and any 
consolidations, amendments, re-enactments or replacements of any of 
them; 

(j) a reference to “regulations” includes instruments of a legislative 
character under legislation (such as regulations, rules, by-laws, 
ordinances and proclamations); 

(k) a reference to a group of persons is a reference to any 2 or more of them 
jointly and to each of them individually; 

(l) a reference to any thing (including an amount) is a reference to the 
whole and each part of it; 

(m) a period of time dating from a given day or the day of an act or event is 
to be calculated exclusive of that day; 
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(n) if a party must do something under this agreement on or by a given day 
and it is done after 5.00pm on that day, then it is taken to be done on the 
next Business Day;  

(o) if the day on which a party must do something under this agreement is 
not a Business Day, then the party must do it on the next Business Day; 
and 

(p) the Details, Reference Details, schedules and annexures to this 
agreement form part of this agreement. 

1.3 Inconsistency 
In the event of any inconsistency between the terms of this agreement and the 
PDA, the terms of this agreement will prevail to the extent of any such 
inconsistency.  

1.4 Legislation definition change 
If: 

(a) a term used in this agreement (including as a result of a prior application 
of this clause 1.4) has the meaning given to it in legislation (including the 
NER and the Corporations Act); and 

(b) the term in the relevant legislation is subsequently renamed or replaced 
with another term of similar effect, 

then the new term will be used in place of the term which was renamed or 
replaced. 

1.5 SFV, Consumer Trustee and Infrastructure Planner interaction 
Notwithstanding anything else in this agreement, the parties acknowledge and 
agree that, in exercising its rights or discharging its obligations under this 
agreement, SFV may: 

(a) consult with Consumer Trustee and Infrastructure Planner; and  

(b) consider Consumer Trustee’s and Infrastructure Planner’s advice in 
relation to those obligations (as relevant). 

1.6 Appointment of agent 
(a) LTES Operator acknowledges that SFV may, in its sole discretion and 

from time to time, appoint in writing one or more persons as SFV’s agent 
in respect of or in connection with some or all of SFV’s rights or 
obligations under this agreement.   

(b) In making such an appointment, SFV may advise LTES Operator in 
writing of any limitations on that appointment and, if SFV does so, LTES 
Operator must comply with any such limitations of which it has been 
advised.  

(c) Nothing in this clause 1.6 (“Appointment of agent”) relieves SFV of its 
obligations under this agreement.  
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1.7 Adjustment  
(a) On each Adjustment Date, each of the Annual Net Revenue Threshold, 

Annuity Cap and Cost Change Threshold for the Financial Year 
commencing on the Adjustment Date and each subsequent Financial 
Year (but not any Annual Net Revenue Threshold, Annuity Cap or Cost 
Change Threshold for a Financial Year ending prior to the Adjustment 
Date) will be adjusted in accordance with the following formula:  

𝑷𝑷𝒏𝒏 = 𝑷𝑷𝒃𝒃 × 𝑬𝑬𝑬𝑬 

where:  

Pn = the relevant amount on and from the Adjustment Date;  

Pb  = the relevant amount immediately before the Adjustment Date; 
and 

EF = the Escalation Factor for the Adjustment Date. 

(a) The “Escalation Factor” for an Adjustment Date is: 

(i) for each of the Annual Net Revenue Threshold and the Annuity 
Cap, the lesser of: 

(A) 1.03; and 

(B) an amount calculated as follows: 

𝑪𝑪𝑷𝑷𝑪𝑪𝒏𝒏
𝑪𝑪𝑷𝑷𝑪𝑪𝒃𝒃

 

where:  

CPIn = the Consumer Price Index (All Groups) last 
published before that Adjustment Date; and 

CPIb = the Consumer Price Index (All Groups) last 
published before the Adjustment Date 
preceding that Adjustment Date except that, 
in the case of the first Adjustment Date, 
CPIb = the Consumer Price Index (All 
Groups) published at the Tender Date; and 

(ii) for the Cost Change Threshold, 1.025. 

(b) If the Consumer Price Index (All Groups) is suspended, discontinued or 
the make-up or means of formulation of such index is altered, the parties 
will negotiate in good faith to agree on a replacement published index. If 
the parties cannot agree on a replacement index, then either party may 
refer the matter for determination by an Independent Expert under 
clause 28.6 (“Independent Expert”). 

1.8 Regulatory disclosure 
LTES Operator acknowledges and agrees that: 

(a) as SFV does not hold an Australian financial services licence, SFV has 
appointed the Financial Trustee (AFSL number: 240975):  
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(i) as intermediary under section 911A(2)(b) of the Corporations 
Act authorising the Financial Trustee to make offers to LTES 
Operator to arrange dealings in derivatives (within the meaning 
of the Corporations Act) by SFV under this agreement (including 
under any Option or Annuity Product); and 

(ii) to act on its behalf in relation to entry into this agreement; 

(b) SFV has appointed the Financial Trustee to enter into this agreement 
and execute this agreement on behalf of SFV (without making the 
Financial Trustee a party to this agreement);  

(c) the parties acknowledge that the Financial Trustee is not: 

(i) incurring any obligations or liability; or 

(ii) giving any representation or warranty,  

in connection with this agreement; and 

(d) to the maximum extent permitted by law, LTES Operator releases the 
Financial Trustee from any liability (whether in contract, tort or otherwise) 
to LTES Operator in connection with the offer under paragraph (a).  

SFV holds the rights under this clause 1.8 on trust for the Financial Trustee.  
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Part 2 Term 

2 Term 

2.1 Term 
This agreement commences on the Signing Date and, unless terminated earlier, 
continues until the Final Annuity Product End Date (“Term”). 

2.2 First Option Date 
(a) The “First Option Date” is the earliest of: 

(i) the first 1 July occurring not less than 6 months after the 
Commercial Operations Date;  

(ii) the first 1 July occurring not less than 6 months after the “COD 
Sunset Date” (as defined in the PDA); and 

(iii) any Requested Date that is agreed between the parties pursuant 
to paragraph (b). 

(b) SFV acknowledges that there may be a gap of up to 18 months between 
the Commercial Operations Date and the First Option Date under sub-
paragraph (a)(i) if the Commercial Operations Date occurs less than 6 
months before 1 July in a year or within 12 months after that 1 July.  For 
example, if the Commercial Operations Date occurs on 1 January 2024, 
then the earliest First Option Date would be 1 July 2025.  If LTES 
Operator considers that the Commercial Operations Date is likely to 
occur before, but less than 6 months before, a particular 1 July, then 
LTES Operator may request that SFV agree to the First Option Date 
occurring on that 1 July (“Requested Date”), provided that:  

(i) such request is made at least 6 months prior to the Requested 
Date; and 

(ii) at least 6 months prior to the Requested Date, LTES Operator 
gives SFV an Exercise Notice of its proposal to exercise its 
Option to cause an Annuity Product commencing on the 
Requested Date to become effective. This Exercise Notice must 
comply with the requirements of clause 12 (“Grant and exercise 
of an Option”). 

(c) Subject to paragraph (d), SFV must act reasonably in determining 
whether to accept a request under paragraph (b), having regard to the 
likelihood that the Commercial Operations Date will occur before the 
Requested Date.  

(d) It will be reasonable for SFV to condition its acceptance of a request 
under paragraph (b) on LTES Operator agreeing to an adjustment to the 
Annuity Product to provide for a pro-rata reduction in the payments 
under the Annuity Product if the Commercial Operations Date occurs 
after the Requested Date. 

(e) Any agreement between the parties in respect of a Requested Date is 
without prejudice to SFV’s rights of termination under clause 8.4 (“Failure 
to meet the COD Sunset Date”) of the PDA.  
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Part 3 Construction and operation of the Project 

3 Construction  
LTES Operator must construct the Project in accordance with the PDA. 

4 Operation  

4.1 Performance of obligations 
(a) During the Term, LTES Operator must operate and maintain the Project 

in accordance with, and otherwise comply with: 

(i) all applicable Laws, including laws relating to critical 
infrastructure, foreign investment, the environment and 
occupational health and safety; and 

(ii) all applicable Authorisations. 

(b) During an Annuity Period, LTES Operator must:  

(i) operate and maintain the Project:  

(A) as a reasonable and prudent operator;  

(B) in accordance with Good Industry Practice;  

(C) in a manner that will extend and preserve the asset life 
of the Project to the end of the Term; and 

(D) in accordance with the Operating Requirements; and 

(ii) ensure that the Project can be dispatched at its Registered 
Capacity continuously for at least 8 hours. 

[Note: if a Project will be impacted by degradation, LTES Operator 
will need to compensate to ensure it can still meet this 
requirement.] 

(c) During any Annuity Period, if required by SFV, LTES Operator must 
demonstrate to SFV that the Project can be dispatched at its Registered 
Capacity continuously for at least 8 hours. 

(d) LTES Operator acknowledges that: 

(i) the purpose of the Annuity Product is to provide an option for a 
revenue top up during the Annuity Period to support the 
development of the Project and is not intended to distort the 
market signals that would otherwise apply to the Project; and 

(ii) the Operating Requirements are to be interpreted and applied 
consistent with that purpose. 
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4.2 Registration 
(a) LTES Operator must, at all times during the Term, ensure that it (or an 

intermediary) is registered with AEMO for the Project to enable it to 
provide the following services:  

(i) electricity import and dispatch capability;  

(ii) “market ancillary services” (as defined in the NER); and 

(iii) subject to paragraph (b), any other services for which the Project 
could earn revenue in the NEM. 

(b) If: 

(i) a new market is established in the NEM, or a market is 
established outside of the NEM, in which the Project is entitled 
to provide services; and 

(ii) it is consistent with industry practice for projects which are 
similar to the Project to provide those services, 

LTES Operator must register or take such action as is required to entitle 
it to participate in that market unless there are reasonable technical, 
legal, commercial or financial reasons for not doing so.   

(c) If requested by SFV, LTES Operator must provide the reason why it has 
decided not to register or otherwise provide services in a particular 
market together with reasonable supporting details and evidence. 

(d) LTES Operator will provide any documentation and other information 
requested by SFV or Consumer Trustee in connection with applicable 
“know your customer” checks or similar identification procedures under 
all applicable Laws pursuant the Project, in circumstances where 
necessary information is not already available to SFV or Consumer 
Trustee.   

4.3 Operation, bidding and dispatch 
(a) LTES Operator must:  

(i) not enter into any Offtake Contract, or any arrangement with 
respect to a Permitted Cost, unless the arrangement is on arm’s 
length terms; 

(ii) not enter into any Offtake Contract or other arrangement with a 
Related Entity unless it has demonstrated to SFV’s reasonable 
satisfaction that the arrangement is on arm’s length terms; 

(iii) in respect of each Annuity Period, operate, contract, bid and 
dispatch the Project in Good Faith, having regard to any Offtake 
Contract entered into by LTES Operator in accordance with this 
clause 4.3(a) and otherwise in accordance with market signals 
for a storage project of its nature as if it were a stand-alone 
project and not operated as part of a portfolio of assets;  

(iv) in respect of a Non-Exercise Period operate, contract, bid and 
dispatch the Project in Good Faith, having regard to any Offtake 
Contract entered into by LTES Operator in accordance with this 
clause 4.3(a); and 
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(v) use best endeavours to minimise the amount of any payments 
payable by SFV under an Annuity Product. 

(b) In this clause 4.3, “Good Faith” means to act honestly, reasonably and 
with fair dealing having regard to the purpose set out in clause 4.1(d) 
(“Performance of obligations”).   

[Note: A reference to ‘arm’s length’ is to ensure LTES Operator enters into 
arrangements on terms reflecting the current market conditions, and is 
intended to prevent gaming of Operational Revenue and Permitted Costs 
by having more favourable financial contracts with Related Entities.]  

4.4 LTES Operator is a special purpose vehicle  
LTES Operator must: 

(a) be a special purpose vehicle established for the sole purpose of carrying 
on the Project and the business and activities contemplated by this 
agreement;  

(b) not carry on, or have previously carried on prior to the Signing Date, any 
other business or activity other than the Project or the business and 
activities contemplated by or reasonably incidental to this agreement; 
and 

(c) own, or otherwise hold in its name, the Project, including all assets, legal 
rights and Authorisations reasonable required to carry on the Project. 

[Note: This special purpose vehicle requirement applies to the Project as a 
whole, including any Project that contracts a certain percentage of capacity 
of the asset.] 

5 Maintenance 

5.1 Annual Maintenance Program 
(a) At least 20 Business Days prior to the start of any Annuity Product 

Financial Year, LTES Operator must provide SFV with an annual 
maintenance program that complies with LTES Operator’s obligations 
under clause 5.2(a) (“Annual Maintenance Program”). 

(b) Within 20 Business Days after receipt of an Annual Maintenance 
Program, SFV may request any changes that it considers (acting 
reasonably) are in the best long-term financial interests of electricity 
customers in New South Wales or otherwise required to meet the 
requirements of this agreement or any other applicable Law (including 
compliance with the Social Licence Commitments and any applicable 
work health and safety and environmental obligations). 

(c) If SFV requests a change to an Annual Maintenance Program in 
accordance with paragraph (b), then LTES Operator must:  

(i) consider (acting reasonably and in good faith) the requested 
changes; and  

(ii) resubmit or confirm (as applicable) the Annual Maintenance 
Program, 

within 20 Business Days after SFV’s request. 
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5.2 Maintenance 
(a) Unless otherwise consented to by SFV, during any Annuity Periods 

LTES Operator must use its best endeavours to schedule and undertake 
planned maintenance that is reasonably likely to affect the: 

(i) available Rated Capacity; and/or 

(ii) available Storage Capacity of the Project, 

by more than 10% at times outside of the Peak Period. 

(b) Nothing in this clause 5.2 prevents LTES Operator from undertaking 
emergency maintenance or repairs in accordance with Good Industry 
Practice that are: 

(i) necessary to prevent injury or damage to the environment or 
equipment; or 

(ii) required to maintain manufacturer’s warranties,  

and cannot reasonably be rescheduled or deferred.  

5.3 Adjustment to Peak Periods 
If SFV considers that an adjustment to the Peak Period is appropriate to reflect 
changes in electricity demand and peak “spot prices” (as defined in the NER) 
applicable in New South Wales, then SFV may, by giving at least 3 years prior 
notice to LTES Operator, make such adjustment, provided that the duration of 
the Peak Period cannot exceed 4 months in a year. 

6 Insurance 
(a) On and from the Commercial Operations Date, LTES Operator must, at 

its sole cost, take out and maintain at all times insurance policies in 
relation to the Project consistent with Good Industry Practice, including 
but not limited to: 

(i) all risks insurance for the replacement value of the completed 
Project property;  

(ii) public and product liability insurance for at least $20 million per 
event; 

(iii) workers’ compensation insurance required by Law; and 

(iv) motor vehicle liability insurance required by Law, 

(“Insurance Policies”).  Each Insurance Policy must be taken out with 
an insurer that has an Acceptable Credit Rating. 

(b) SFV may request certificates of currency issued by the relevant insurers 
or any other documentation evidencing that the insurance policies have 
been effected and all premiums have been paid.  SFV may not exercise 
its right under this clause more than once in any 12 month period.   

(c) Within 10 Business Days after receiving SFV’s request under paragraph 
(b), LTES Operator must provide such certificates or other 
documentation requested by SFV. 
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7 Alterations to the Project  

7.1 Material Alterations 
During the Term, LTES Operator must not, and must procure that its Related 
Bodies Corporate do not, commence, agree to or permit any Material Alteration 
of the Project without SFV’s prior written consent. 

7.2 SFV consent to a Material Alteration 
SFV must not unreasonably withhold or delay its consent to a Material Alteration 
if: 

(a) LTES Operator has provided SFV with details of: 

(i) the proposed Material Alteration;  

(ii) any change to the Rated Capacity, Registered Capacity, 
Storage Capacity, availability or import/export profile (as 
applicable) of the Project that would result from the Material 
Alteration;  

(iii) any outages that would result from the Material Alteration;  

(iv) any impact of the proposed Material Alteration on LTES 
Operator’s ability to carry out its obligations under this 
agreement; and  

(v) any further information reasonably required by SFV (which must 
be provided promptly by LTES Operator following a request from 
SFV);  

(b) SFV determines (acting reasonably) that the Material Alteration will not: 

(i) materially and adversely impact: 

(A) SFV’s rights and obligations in relation to this 
agreement, including SFV’s expected financial 
outcomes under this agreement and any financial 
product it has entered into with a third party in relation to 
this agreement; 

(B) the long-term financial interests of electricity customers 
in New South Wales; or 

(C) LTES Operator’s performance of the Social Licence 
Commitments; or 

(ii) result in the Project:  

(A) no longer being capable of dispatching at its Registered 
Capacity continuously for at least 8 hours; or  

(B) no longer being infrastructure to which Part 6 of the EII 
Act applies; and 

(c) where the Project is located in a Declared REZ, LTES Operator has 
obtained all consents to the Material Alteration required under any 
connection arrangement or access scheme in respect of that Declared 
REZ. 
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8 Social Licence Commitments 
(a) During the Term, LTES Operator must comply with the obligations in 

clause 14 (“Social Licence Commitments”) of the PDA. 

(b) LTES Operator must publish its Social Licence Commitments on its 
website within 20 Business Days after the Signing Date.  

(c) LTES Operator agrees that Consumer Trustee may, from time to time, 
publish a report on its website with details of: 

(i) the Social Licence Commitments achieved by LTES Operator; 
and 

(ii) LTES Operator’s progress against its Social Licence 
Commitments.   

9 Reporting 

9.1 Operating Strategy 
(a) At least 60 Business Days before the start of each Annuity Product 

Financial Year, LTES Operator must provide its operating strategy to 
SFV (“Operating Strategy”). 

(b) The Operating Strategy must demonstrate (including by providing 
reasonable supporting details and evidence) how the Project is intended 
to be operated and contracted by LTES Operator in the next Annuity 
Product Financial Year to satisfy the Operating Requirements, including 
LTES Operator’s commercial strategies in respect of the Project in 
relevant markets and any Offtake Contracts.  

(c) SFV may not use the Operating Strategy for any purpose other than 
determining whether LTES Operator has complied with clause 4 
(“Operation”).  

9.2 Operating reports 
LTES Operator must provide SFV each of the following reports, in the form 
prescribed by SFV: 

(a) within 20 Business Days after a request from SFV, a report in respect of 
a preceding Annuity Product Financial Year setting out:  

(i) the actual performance of the Project against the Operating 
Strategy;  

(ii) any changes to the Operating Strategy during the Annuity 
Product Financial Year; and  

(iii) an explanation of any material deviations from the Operating 
Strategy; and 

(b) within 20 Business Days after the end of each Annuity Product Financial 
Year, an “Availability Report” setting out: 

(i) a summary of all Deemed Availability Periods that occurred 
during that Annuity Product Financial Year;  
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(ii) the Equivalent Availability Factor for the Project for that Annuity 
Product Financial Year; 

(iii) the Availability Rebate Percentage for that Annuity Product 
Financial Year; and 

(iv) the Availability Rebate (if any) payable in respect of that Annuity 
Product Financial Year; 

(c) LTES Operator must notify SFV:  

(i) within 2 Business Days, of the occurrence of a death or serious 
injury related to the Project;  

(ii) within 5 Business Days, of LTES Operator becoming aware of 
any breach of LTES Operator’s material obligations under this 
agreement; and 

(iii) within 10 Business Days, of the occurrence of a dangerous 
incident or a complaint made in relation to contamination, 
environmental harm or breach of any environmental law. 

(d) A report provided under this clause 9.2 must be: 

(i) in reporting format specified by SFV (acting reasonably) from 
time to time; and 

(ii) certified by a director of LTES Operator to be true and correct.  

9.3 Revenue reports 
LTES Operator must provide SFV each of the following reports, in the form 
prescribed by SFV: 

(a) within 40 Business Days after the end of each Financial Year, an 
“Annual Revenue Report” setting out: 

(i) the Net Operational Revenue (including each of its components) 
for that Financial Year;  

(ii) the amount payable by LTES Operator under item 2(b)(i) and 
item 4.1(a)(ii) of Schedule 2 (“Annuity Product terms”) (if any); 
and 

(iii) the Repayment Amount (if any) payable in respect of that 
Financial Year; and 

(b) within 40 Business Days after the end of each Quarter that forms part of 
an Annuity Period, a report setting out: 

(i) the Net Operational Revenue (including each of its components) 
for that Quarter; and 

(ii) each payment (if any) under the Annuity Product that is payable 
in respect of that Quarter. 

(c) A report provided under this clause 9.3 must be: 

(i) in reporting format specified by SFV (acting reasonably) from 
time to time; and 
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(ii) certified by a director of LTES Operator to be true and correct. 

9.4 Capacity Products and Green Product reporting 
(a) If:  

(ii) at the end of an Annuity Period, where LTES Operator has not 
exercised an Option for the Financial Year following that Annuity 
Period; or 

(iii) on the expiry or early termination of this agreement, 

LTES Operator holds Capacity Products or Green Products which were 
created, or referable to electricity generated or capacity available from 
the Project, during an Annuity Period, then the Net Operational Revenue 
for the Annuity Period or Non-Exercise Year (as applicable) will be 
deemed to include an amount equal to the number of each of those 
Capacity Products and Green Products multiplied by the market price for 
such products. 

(b) Unless otherwise agreed by the parties, the market price for such 
products will determined as the average of the quotations (stated on a 
GST exclusive basis) for the Annuity Period or Non-Exercise Year (as 
applicable), obtained from two independent and suitably qualified 
brokerage firms, one nominated by each of the parties. 

(c) If a market price can not be determined in accordance with clause 9.4(b), 
then the matter will be referred to an Independent Expert for 
determination under clause 28.6 (“Independent Expert”). 

9.5 Foreign Acquisitions and Takeovers Act reporting 
(a) If: 

(i) LTES Operator receives a notice from or on behalf of the 
Treasurer of the Commonwealth of Australia under the Foreign 
Acquisitions and Takeovers Act 1975 (Cth) stating that the 
relevant Government Authority has approved an application 
made by LTES Operator in respect of the Project and that 
approval is subject to certain conditions that may apply to either 
LTES Operator or the Project; or 

(ii) there is a change to, or satisfaction of, the conditions referred to 
under subparagraph (a)(i),  

then LTES Operator must notify SFV within 5 Business Days of receiving 
such notice under subparagraph (a)(i) or of such occurrence under 
subparagraph (a)(ii).   

(b) LTES Operator must notify SFV within 5 Business Days of becoming 
aware of any breach of such conditions notified under paragraph (a). 

9.6 Assurances 
(a) Each Project Report, each report issued under clause 9.4 ("Capacity 

Products and Green Product reporting”) and, if requested by SFV, any 
further information provided by LTES Operator pursuant to clause 9.7 
(“Provision of further information”), must be certified by a director of 
LTES Operator to be:  

(i) true and fair statements; and   
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(ii) compliant with this agreement and any relevant accounting 
standards (as applicable). 

(b) LTES Operator undertakes that each Project Report each report issued 
under clause 9.4 ("Capacity Products and Green Product reporting”) is 
true and correct in all material respects. 

(c) LTES Operator acknowledges that the provision of any false or 
misleading information by it under this clause 9 is a breach of LTES 
Operator’s obligations under this agreement and may constitute an 
offence under section 74 of the EII Act.  

9.7 Provision of further information 
(a) Each Project Report each report issued under clause 9.4 ("Capacity 

Products and Green Product reporting”) must include reasonable 
supporting details and evidence in respect of matters required to be 
included in the Project Report or report issued under clause 9.4 
("Capacity Products and Green Product reporting”).  

(b) If reasonably requested by SFV following receipt of a Project Report or 
report issued under clause 9.4 ("Capacity Products and Green Product 
reporting”), LTES Operator must promptly provide further supporting 
details and evidence in relation to any Project Report or the operation, 
bidding and dispatch of the Project in the relevant Quarter or financial 
year (as applicable). 

10 Audit 
(a) SFV may elect to commission an independent “Auditor” to audit the 

books and records of LTES Operator and, to the extent reasonably 
required by SFV, LTES Operator’s Related Bodies Corporate, for the 
purpose of verifying the accuracy of a Project Report and LTES 
Operator’s compliance with this agreement. 

(b) SFV may commission an Audit no more than once in 12 months, unless 
an Audit occurring in the preceding 12 months identified a material non-
compliance with this agreement. 

(c) SFV must give LTES Operator at least 20 Business Days’ notice of any 
Audit. 

(d) LTES Operator must:  

(i) subject to paragraph (e), allow the Auditor to access during 
business hours the records and books of account kept by LTES 
Operator and its Related Bodies Corporate and any premises, 
systems, equipment, personnel and information of LTES 
Operator and its Related Bodies Corporate relating to the 
Project or this agreement; and 

(ii) provide reasonable co-operation, information and assistance to 
the Auditor; 

in connection with Audit. 

(e) The Auditor’s access to any premises, systems, equipment and 
personnel will be subject to LTES Operator’s reasonable instructions 
relating to site access and to physical and information security. 
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In absence of fraud or manifest error, a finding of the Auditor in respect 
of the content of a Project Report will be binding on the parties. 

(f) LTES Operator will bear the costs of any Audit. 

11 Knowledge sharing 
(a) LTES Operator must provide the Knowledge Sharing Deliverables to 

SFV in accordance with Schedule 4 (“Knowledge sharing plan”). 

(b) If LTES Operator receives funding for the Project from the Australian 
Renewable Energy Agency or another Government Authority, including 
under the NSW Pumped Hydro Recoverable Grants Program, then SFV 
will act reasonably in agreeing any amendments to the Knowledge 
Sharing Deliverables to align with any equivalent obligation on LTES 
Operator to provide knowledge sharing deliverables to those 
Government Authorities. 

(c) LTES Operator must, acting reasonably and in good faith, categorise the 
Knowledge Sharing Deliverables it provides to SFV pursuant to this 
clause 11 as follows: 

(i) public information: information that may be shared freely within 
SFV, with industry participants and with the public in general; or 

(ii) confidential information: information that may only be shared 
in accordance with paragraph (d) or clause 30 (“Confidentiality”). 

(d) SFV may disclose information received pursuant to this clause 11 that is 
marked by LTES Operator as ‘confidential information’ to the public on 
an aggregated and anonymised basis.  

(e) This clause 11 ceases to apply if SFV ceases to be a scheme financial 
vehicle for the purposes of the EII Act and/or a Government Entity. 
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Part 4 Annuity Products and payment terms 

12 Grant and exercise of an Option 

12.1 Option to exercise an Annuity Product 
(a) Subject to the remainder of this clause 12, SFV grants LTES Operator  

[40] options, each of which grants LTES Operator the right (but not the 
obligation) to cause an Annuity Product commencing on an Annuity 
Product Start Date in respect of which the option is exercised to become 
effective (each such option, an “Option”).  [Note: the number of 
options may be less depending on the term bid and the number of 
Excluded Annuity Product Start Dates.] 

(b) An Option is granted in respect of each Annuity Product Start Date and 
must be exercised in full.  Each Option may be exercised independently 
of any other Option (but subject to the remainder of this clause 12).  
However, LTES Operator may not exercise an Option to cause an 
Annuity Product to become effective if that exercise would result in:  

(i) the Annuity Period in respect of that Annuity Product overlapping 
with the Annuity Period of any other Annuity Product in respect 
of which LTES Operator has already exercised an Option; 

(ii) the Annuity Period in respect of that Annuity Product 
commencing on an Excluded Annuity Product Start Date; or 

(iii) the Annuity Product Start Date for the Annuity Product occurring 
after the Final Annuity Product End Date, 

and any purported exercise of an Option in contravention of paragraphs 
(i), (ii) or (iii) is void and has no force and effect. 

12.2 Exercise Notice 
Subject to clause 12.3 (“Pre-conditions to the exercise of the Annuity Product”): 

(a) LTES Operator may exercise an Option to cause an Annuity Product to 
become effective by complying with the requirements of this clause 12; 

(b) if LTES Operator wishes to exercise an Option to cause an Annuity 
Product to become effective, it must notify SFV of its proposal to 
exercise the Option by delivering an Exercise Notice in respect of that 
Option and Annuity Product to which that Option relates to SFV during 
the period commencing on the date that is 12 months prior to the Annuity 
Product Start Date for the Annuity Product to which the Option relates 
and ending on the last Business Day that is at least 6 months prior to 
that Annuity Product Start Date.  This notification, and delivery of the 
Exercise Notice, is irrevocable, and, once delivered to SFV, may not be 
withdrawn or altered;  

(c) if an Exercise Notice has been validly delivered to SFV in accordance 
with this clause 12 within the time period prescribed in clause 12.2(b), 
then the Option to which that Exercise Notice relates is deemed to be 
exercised on the Annuity Product Start Date in respect of that Option 
without any further action from either party; and 

(d) if an Option has been validly exercised in accordance with this clause 
12, then an Annuity Product becomes effective which:  
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(i) commences on the Annuity Product Start Date in respect of 
which that Option is exercised; and  

(ii) subject to the requirements of clause 13.1 (“Annuity Period”), 
has an Annuity Period specified in the Exercise Notice in respect 
of that Option.   

Such an Annuity Product becomes effective without any further action 
from either party. 

12.3 Pre-conditions to the exercise of the Annuity Product 
(a) LTES Operator may only deliver an Exercise Notice in respect of an 

Option if, at the time at which the Exercise Notice in respect of that 
Option is delivered to SFV: 

(i) either: 

(A) the Project has achieved the Commercial Operations 
Date in accordance with the terms of the PDA; or  

(B) SFV has accepted a request made by LTES Operator 
under clause 2.2(b) (“First Option Date”); 

(ii) any amount due and payable by LTES Operator to SFV under 
this agreement or the PDA has been paid in full by LTES 
Operator; 

(iii) LTES Operator is not subject of an Insolvency Event; and 

(iv) the Annuity Product Start Date for the Annuity Product included 
in the Exercise Notice is before the Final Annuity Product End 
Date. 

(b) SFV may waive any of the requirements set out in paragraph (a) in its 
discretion. 

(c) Any purported delivery of an Exercise Notice in contravention of this 
clause 12.3 is void and has no force and effect. 

13 Annuity Product terms 

13.1 Annuity Period 
(a) An “Annuity Period” in respect of an Annuity Product to which an Option 

relates is the period commencing on the Annuity Product Start Date for 
the Annuity Product in respect of which LTES Operator has exercised its 
Option and ending on the date that is 1 year after that Annuity Product 
Start Date.  

(b) If an Annuity Period extends beyond the Final Annuity Product End Date, 
then the Annuity Product is taken to have ended on the Final Annuity 
Product End Date. 

13.2 Terms of Annuity Product 
The terms contained in Schedule 2 (“Annuity Product terms”) will apply to each 
Annuity Product which has become effective due to a valid exercise of an Option 
in accordance with clause 12 (“Grant and exercise of an Option”). 
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14 Repayment mechanism 

14.1 Repayment 
(a) If:  

(i) LTES Operator does not exercise an Option to cause an Annuity 
Product to become effective in respect of a particular Financial 
Year during the Term (“Non-Exercise Year”); 

(ii) the Net Operational Revenue for that Non-Exercise Year is 
above the Annual Net Revenue Threshold for that Non-Exercise 
Year; and 

(iii) at the end of the Non-Exercise Year, the Historical Net 
Payments is a positive number, 

then within 60 Business Days after the later of:  

(iv) SFV receiving the Annual Revenue Report in respect of that 
Non-Exercise Year; and 

(v) the finding of any Audit conducted in respect of that Annual 
Revenue Report,  

SFV must notify LTES Operator of whether or not it agrees with LTES 
Operator’s calculation of the Repayment Amount in respect of that Non-
Exercise Year. 

(b) If SFV notifies LTES Operator that it agrees with LTES Operator’s 
calculation of the Repayment Amount, then LTES Operator must pay 
that Repayment Amount within 30 Business Days after that notification. 

(c) If SFV notifies LTES Operator that it does not agree with LTES 
Operator’s calculation of the Repayment Amount, then:  

(i) the parties must attempt to resolve the Dispute in accordance 
with clause 28.5 (“Negotiation”); and 

(ii) if the parties are unable to resolve the Dispute in accordance 
with clause 28.5 (“Negotiation”), then the matter will be referred 
to an Independent Expert for determination under clause 28.6 
(“Independent Expert”). 

14.2 Calculation of Historical Net Payments 
The “Historical Net Payments” at a particular time is calculated as follows: 

𝑯𝑯𝑯𝑯𝑷𝑷𝑻𝑻 = �𝑺𝑺𝑷𝑷 −�𝑳𝑳𝑷𝑷 

where:  

HNPT =  the Historical Net Payments at that time; 

∑SP =  the sum of the Quarterly Annuity Payments and Annual Reconciliation 
Payments paid by SFV to LTES Operator prior to that time; and  

∑LP = the sum of Annual Reconciliation Payments (expressed as a positive 
number), Availability Rebates and Repayment Amounts paid by LTES 
Operator to SFV prior to that time.  
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14.3 Calculation of Repayment Amount 
The “Repayment Amount” for a Non-Exercise Year is an amount equal to the 
lesser of: 

(a) the Historical Net Payments at the end of that Non-Exercise Year; and 

(b) an amount calculated as follows: 

𝟓𝟓𝟓𝟓% × (𝑯𝑯𝑵𝑵𝑵𝑵𝑬𝑬𝑭𝑭 − 𝑯𝑯𝑵𝑵𝑻𝑻𝑬𝑬𝑭𝑭) 

where: 

NORFY =  the Net Operational Revenue for the Non-Exercise Year; 
and 

NRTFY = the Annual Net Revenue Threshold for the Non-Exercise 
Year, 

provided that the Repayment Amount may not be less than zero.  

14.4 Financial hardship 
(a) If LTES Operator is at risk of financial hardship due to a requirement to 

pay a Repayment Amount, then LTES Operator may request deferral of 
its liability to pay the Repayment Amount.  

(b) A request by LTES Operator under paragraph (a) must include sufficient 
supporting details and evidence to enable SFV to determine whether to 
grant a deferral. 

(c) SFV must consider any request it receives under paragraph (a) but may 
determine whether to grant such deferral at its discretion.  

(d) Without limiting SFV’s discretion under paragraph (c), the parties 
acknowledge that a deferral of LTES Operator’s payment of a 
Repayment Amount will not be granted where SFV determines that the 
financial hardship is due to an action taken by LTES Operator or its debt 
or equity investors, including the incurrence of excessive indebtedness 
or the making of a dividend or other distribution. 

15 Repayment of Access Fee 
[Note: this clause is intended to provide comfort to a project connecting to 
existing infrastructure in a REZ which subsequently becomes subject to an 
access scheme declaration that it will not become subject to access fees, 
but if it does they will be repaid by the SFV under the LTESA.] 

15.1 Repayment 
If:  

(a) SFV is satisfied (acting reasonably) that, at the Tender Date, LTES 
Operator reasonably expected that it would not be required to pay 
Access Fees; and  

(b) due to a Change in Law that occurs after the Tender Date, LTES 
Operator is required to pay Access Fees to SFV in any calendar month 
during the Term, 
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then SFV will repay to LTES Operator any amount that it receives from LTES 
Operator on account of Access Fees within 30 Business Days after receipt of 
such amount by LTES Operator. 

15.2 Netting 
If requested by LTES Operator, SFV will use reasonable endeavours to agree 
and implement a netting arrangement in respect of the payment of Access Fees 
by LTES Operator and the repayment of such Access Fees by SFV pursuant to 
this clause 15. 

16 Billing and payment 

16.1 Billing 
(a) For each Quarter during an Annuity Period, LTES Operator must issue to 

SFV an invoice (which must be a Tax Invoice if GST is payable) 
(“Invoice”) by the fortieth Business Day after the end of the Quarter 
setting out:  

(i) each payment under the Annuity Product that is payable by 
either SFV or LTES Operator for the Quarter;  

(ii) any adjustments to any previous Invoices under clause 16.4 
(“Adjustments”);  

(iii) any other amounts payable by either party under this agreement 
in respect of the Quarter; 

(iv) the amount of GST (if any) payable in relation to each Taxable 
Supply to which the Invoice relates; and 

(v) the net amount of the above sums payable by either SFV or 
LTES Operator, 

(“Invoiced Sum”). 

(b) On request by SFV, LTES Operator must provide any information or 
other evidence reasonably required by SFV to verify an Invoice.  

16.2 Payment 
(a) If an Invoiced Sum is payable by a party, then that party must pay the 

Invoiced Sum on the date which is 20 Business Days after the date of 
the Invoice.  

(b) Unless otherwise agreed, all payments to be made under this agreement 
must be paid by depositing clear and available funds to the nominated 
bank account (which must be with an ‘Authorised Deposit Taking 
Institution’ registered with the Australian Prudential Regulatory Authority) 
of SFV or LTES Operator (as applicable). 

(c) The nominated bank account of LTES Operator is the bank account 
specified in Item 16 of the Reference Details. SFV must nominate a bank 
account within 5 Business Days of the Signing Date. A party may change 
the nominated bank account on not less than 5 Business Days’ notice.   
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16.3 Disputed Invoice 
(a) If a party that is required to pay an amount under an Invoice reasonably 

believes the Invoice or any component of the Invoice to be incorrect, 
then:  

(i) It must notify the other party of the “Disputed Amount” and 
provide a statement of its reasons for disputing the Invoice; and 

(ii) if a party is required to pay an Invoiced Sum, then that party 
must pay that part of the Invoiced Sum which is not in dispute.  

(b) If a party notifies the other party of a Disputed Amount, then the parties 
must meet as soon as practicable, and in any event within 10 Business 
Days after the notice, to discuss the Disputed Amount). 

(c) If following the meeting described in paragraph (b) the parties have not 
agreed a resolution in respect of the Disputed Amount, then either party 
may refer the matter for determination by an Independent Expert under 
clause 28.6 (“Independent Expert”). 

(d) A party must pay any Disputed Amounts within 10 Business Days after 
the date of resolution of the Dispute (whether by agreement or 
determination by an Independent Expert) in respect of the Disputed 
Amount.  

16.4 Adjustments 
(a) Subject to paragraph (c), LTES Operator will adjust an Invoice to the 

extent required to reflect any changes to the inputs that were used to 
determine that Invoice, including any change under a Revised 
Statement. 

(b) LTES Operator must include any adjustments in the next prepared 
Invoice. 

(c) Other than adjustments for Revised Statements, no adjustment will be 
made to an Invoice more than 3 years after the end of the Quarter that is 
the subject of the Invoice. 

16.5 Interest on late payments 
(a) If an amount payable by a party under this agreement (including an 

amount determined to be payable as the result of a Dispute) was not 
paid by the due date, then interest will accrue on the unpaid amount from 
day to day at the Default Interest Rate from (and including) the date the 
original payment was due to:  

(i) in the case of a Disputed Amount, the date of resolution of the 
Dispute (whether by agreement or determination by an 
Independent Expert) in respect of the Disputed Amount; or 

(ii) otherwise, the date the unpaid amount is paid in full.  

(b) Notwithstanding anything to the contrary in this agreement, a 
Termination Payment will be deemed to be due and payable and interest 
will accrue on the unpaid amount of a Termination Payment from day to 
day at the Default Interest Rate from (and including) the date which is 60 
Business Days after this agreement is terminated until that unpaid 
amount is paid.  
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16.6 Project Settlements Ready Data 
(a) LTES Operator: 

(i) agrees that SFV will require access to Settlements Ready Data 
relating to the Project on a periodic basis; and 

(ii) consents to SFV requesting that data from AEMO, and AEMO 
providing it to SFV.  

(b) LTES Operator must take all reasonable steps required by SFV and 
AEMO to enable SFV to obtain access to the Settlements Ready Data 
relating to the Project from AEMO.   

17 Taxes 
Subject to clause 18 (“GST”), as between SFV and LTES Operator, LTES 
Operator will be solely liable for payment of all taxes, duties and levies (including 
corporate taxes, personal income tax, fringe benefits tax, payroll tax, stamp duty, 
withholding tax, PAYG, turnover tax and excise and import duties, and any 
subcontractor’s taxes) which may be imposed on LTES Operator in relation to 
any payments made to, or transactions entered into by, LTES Operator under 
this agreement or in furtherance of the Project.  

18 GST 

18.1 Definitions and interpretation 
For the purposes of this clause 18: 

(a) words and phrases which have a defined meaning in the GST Law have 
the same meaning when used in this clause 18, unless the contrary 
intention appears; and 

(b) each periodic or progressive component of a supply to which section 
156-5(1) of the GST Law applies is to be treated as if it were a separate 
supply. 

18.2 GST exclusive 
Unless this agreement expressly states otherwise, all consideration to be 
provided under this agreement is exclusive of GST. 

18.3 Payment of GST 
(a) If GST is payable, or notionally payable, on a supply made in connection 

with this agreement, then the party providing the consideration for the 
supply agrees to pay to the supplier an additional amount equal to the 
amount of GST payable on that supply (“GST Amount”). 

(b) Subject to the prior receipt of a Tax Invoice, the GST Amount is payable 
at the same time as the GST-exclusive consideration for the supply, or 
the first part of the GST-exclusive consideration for the supply (as the 
case may be), is payable or is to be provided. 

(c) This clause does not apply to the extent that the consideration for the 
supply is expressly stated to include GST or the supply is subject to a 
reverse-charge. 
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18.4 Adjustment events 
If an adjustment event arises for a supply made in connection with this 
agreement, then the GST Amount must be recalculated to reflect that 
adjustment.  The supplier or the recipient (as the case may be) agrees to make 
any payments necessary to reflect the adjustment and the supplier agrees to 
issue an adjustment note. 

18.5 Reimbursements 
Any payment, indemnity, reimbursement or similar obligation that is required to 
be made in connection with this agreement which is calculated by reference to an 
amount paid by another party must be reduced by the amount of any input tax 
credits which the other party (or the representative member of any GST group of 
which the other party is a member) is entitled.  If the reduced payment is 
consideration for a Taxable Supply, then clause 18.3 (“Payment of GST”) applies 
to the reduced payment. 
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Part 5 Material events 

19 Force Majeure 

19.1 Definition of Project Force Majeure Event 
Subject to clause 19.2 (“Exclusions”), a “Project Force Majeure Event” is an 
event or circumstance, or combination of events or circumstances, occurring 
after the Signing Date that: 

(a) is not within the reasonable control of LTES Operator; and 

(b) LTES Operator could not have avoided, mitigated, remedied or 
overcome through the exercise of reasonable care, compliance with its 
obligations under this agreement and Good Industry Practice, 

including:  

(c) a Major Casualty Event; and 

(d) any curtailment or congestion affecting the availability of the Network,   

that satisfies the above criteria. 

19.2 Exclusions 
For the purposes of clause 19.1 (“Definition of Project Force Majeure Event”), the 
following do not constitute a Project Force Majeure Event: 

(a) lack of funds, financial hardship, failure or inability of any person to pay 
any sum due and payable, or the inability of LTES Operator (or any of its 
Related Bodies Corporate) to obtain financing or insurance or to profit or 
achieve a satisfactory rate of return; 

(b) a shortage or delay in delivery of materials, consumables, equipment or 
utilities required by LTES Operator or any failure by LTES Operator to 
hold sufficient stock of spares, except to the extent it is itself caused by a 
Project Force Majeure Event;  

(c) a malfunction, temporary unavailability, breakdown or failure of LTES 
Operator’s equipment, property or assets caused by normal wear and 
tear; 

(d) any event or circumstance arising due to a failure by LTES Operator, any 
of its Related Bodies Corporate or any of their respective employees, 
agents or subcontractors to take reasonable measures to maintain, 
secure and protect any equipment, property or asset in accordance with 
Good Industry Practice, except to the extent it is itself caused by a 
Project Force Majeure Event;  

(e) strikes, industrial disputes or other industrial actions or disruption that 
only affect LTES Operator or any group of companies of which it is a 
part;  

(f) failure by any person (other than the other party to this agreement) to 
perform an obligation, except where such failure is caused by any event 
or circumstance that, if such event or circumstance had happened to 
LTES Operator, would have been a Project Force Majeure Event under 
this agreement;  
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(g) delay in obtaining any Authorisation required to be held by a party to 
perform its obligations under this agreement;   

(h) any lack or excess of any natural resource, including any ‘renewable 
energy source’ (as defined in Part 6 of the EII Act), at the site of the 
Project, other than a lack of available water resource that results from a 
binding direction of a Government Authority; or 

(i) wet or inclement weather (other than extreme storms, floods, hurricanes, 
cyclones, tornados, typhoons, tsunamis, ice and ice storms). 

19.3 Notification of Project Force Majeure Event  
If during an Annuity Period the capacity of the Project to operate is reduced as a 
result of a Project Force Majeure Event, then LTES Operator must:  

(a) notify SFV of the occurrence of a Project Force Majeure Event as soon 
as reasonably practicable (and no later than 5 Business Days after the 
commencement of the Project Force Majeure Event) giving reasonable 
details of: 

(i) the circumstances constituting the Project Force Majeure Event; 

(ii) the impact of the Project Force Majeure Event; and  

(iii) if known, the likely duration of those circumstances and that 
impact;  

(iv) the actions being taken to mitigate the Force Majeure Event; and 

(b) provide SFV with an update every two weeks, or such other frequency 
as is requested by SFV, on the impact of, and the actions being taken to 
mitigate, the Project Force Majeure Event. 

19.4 Suspension of obligations 
If a Project Force Majeure Event occurs and LTES Operator notifies SFV of its 
occurrence in accordance with clause 19.3 (“Notification of Project Force 
Majeure Event”), then the rights and obligations of LTES Operator under this 
agreement (other than rights and obligations to pay or receive any amounts of 
money accrued or due and payable or which will become due and payable under 
this agreement) will be suspended to the extent the ability of LTES Operator to 
perform such obligations is exclusively affected by the Project Force Majeure 
Event. 

19.5 Accrued rights and obligations 
Any suspension of obligations pursuant to clause 19.4 (“Suspension of 
obligations”) will not affect any rights or obligations which may have accrued prior 
to the suspension or, if the Project Force Majeure Event affects only some 
obligations, any other rights or obligations of LTES Operator. 

19.6 Extension of time 
If LTES Operator notifies SFV of the occurrence of a Project Force Majeure 
Event in accordance with clause 19.3 (“Notification of Project Force Majeure 
Event”) then, without limiting clause 19.4 (“Suspension of obligations”), if this 
agreement requires an obligation to be performed or a thing to be achieved by a 
specified date, then the applicable date will be extended to the extent that the 
Project Force Majeure Event exclusively causes a critical path delay in that 
obligation being performed or thing being achieved, provided that at the time of 
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providing notice pursuant to clause 19.3 (“Notification of Project Force Majeure 
Event”) LTES Operator has also provided details of any expected delays and its 
proposed corrective actions to overcome those delays.  

19.7 Mitigation of Project Force Majeure Event 
If LTES Operator is affected by a Project Force Majeure Event on or after the 
Commercial Operations Date, then LTES Operator must use its best endeavours 
(including by incurring reasonable costs) to mitigate the effect of that Project 
Force Majeure Event upon the Project and LTES Operator’s performance of its 
obligations under this agreement as soon as is reasonably practicable.  

20 Major Casualty Event 

20.1 Major Casualty Event 
If a Major Casualty Event occurs, then LTES Operator must provide SFV with 
either: 

(a) a notice that LTES Operator elects to reinstate the Project (“Election to 
Reinstate”), including LTES Operator’s proposed plan to reinstate the 
Project to the condition it was in immediately prior to the Major Casualty 
Event (applying Good Industry Practice) as soon as reasonably 
practicable (including a reasonable period for contingency) (“Proposed 
Reinstatement Plan”); or 

(b) a notice that LTES Operator elects to not reinstate the Project, 

provided that if LTES Operator does not provide an Election to Reinstate by the 
date that is 6 months after the occurrence of the Major Casualty Event (or any 
such longer period agreed by both parties, acting reasonably), then LTES 
Operator will be taken to have elected to not reinstate the Project. 

20.2 Reinstatement plan 
(a) If SFV receives an Election to Reinstate, then: 

(i) SFV must either: 

(A) request any changes to the Proposed Reinstatement 
Plan that it considers (acting reasonably) are in the best 
long-term financial interests of electricity customers in 
New South Wales; or 

(B) approve the Proposed Reinstatement Plan, 

provided that if SFV does not request any changes to the 
Proposed Reinstatement Plan within 60 Business Days after 
receipt of the Election to Reinstate, then SFV will be taken to 
have approved the Proposed Reinstatement Plan; and 

(ii) if SFV requests any changes to the Proposed Reinstatement 
Plan in accordance with clause 20.2(a)(i)(A) (“Reinstatement 
plan”), then:  

(A) within 20 Business Days after SFV’s request, LTES 
Operator must provide an amended Proposed 
Reinstatement Plan to SFV; and 
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(B) within 20 Business Days after receipt of LTES 
Operator’s amended Proposed Reinstatement Plan, 
SFV must (acting reasonably) approve or reject the 
amended Proposed Reinstatement Plan. 

(b) If SFV approves a Proposed Reinstatement Plan or amended Proposed 
Reinstatement Plan, or it is deemed to be approved, then:  

(i) that document will become an “Approved Reinstatement 
Plan”; and 

(ii) LTES Operator must, at its sole cost, comply with that Approved 
Reinstatement Plan in all material respects. 

20.3 Consequences of failing to reinstate 
If, following a Major Casualty Event:  

(a) LTES Operator gives a notice under clause 20.1(b) (“Major Casualty 
Event”) or LTES Operator is taken to have elected not to reinstate the 
Project under clause 20.1 (Major Casualty Event”);  

(b) LTES Operator does not provide an amended Proposed Reinstatement 
Plan in accordance with clause 20.2(a)(ii)(A) (“Reinstatement plan”); 

(c) SFV rejects an amended Proposed Reinstatement Plan in accordance 
with clause 20.2(a)(ii)(B) (“Reinstatement plan”); or 

(d) LTES Operator:  

(i) fails to comply with an Approved Reinstatement Plan in all 
material respects; and 

(ii) does not cure that failure within 2 months after being notified of 
that failure by SFV, 

then SFV may terminate this agreement in accordance with clause 23.3 
(“Termination by SFV”). 

21 Prolonged Unavailability Event 

21.1 Prolonged Unavailability Event 
If a Prolonged Unavailability Event occurs, then LTES Operator must provide 
SFV with a notice: 

(a) that LTES Operator elects to remedy the underlying cause of the 
Prolonged Unavailability Event (“Election to Remedy”), including LTES 
Operator’s proposed plan to remedy the underlying cause as soon as 
reasonably practicable and in any event within 12 months (“Proposed 
Remedy Plan”); or 

(b) a notice that LTES Operator elects to not remedy the underlying cause 
of the Prolonged Unavailability Event, 

provided that if LTES Operator does not provide an Election to Remedy by the 
date that is 20 Business Days after the occurrence of the Prolonged 
Unavailability Event (or as such longer period agreed by both parties, acting 
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reasonably), then LTES Operator will be taken to have elected to not remedy the 
cause of the Prolonged Unavailability Event. 

21.2 Remedy plan 
(a) If SFV receives an Election to Remedy, then: 

(i) SFV must either: 

(A) request any changes to the Proposed Remedy Plan that 
it considers (acting reasonably) are in the best long-
term financial interests of electricity customers in New 
South Wales; or 

(B) approve the Proposed Remedy Plan, 

provided that if SFV does not request any changes to the 
Proposed Remedy Plan within 60 Business Days after receipt of 
the Election to Remedy, then SFV will be taken to have 
approved the Proposed Remedy Plan; and 

(ii) if SFV requests any changes to the Proposed Remedy Plan in 
accordance with clause 21.2(a)(i)(A), then:  

(A) within 20 Business Days after SFV’s request, LTES 
Operator must provide an amended Proposed Remedy 
Plan to SFV; and 

(B) within 20 Business Days after receipt of LTES 
Operator’s amended Proposed Remedy Plan, SFV must 
(acting reasonably) approve or reject the amended 
Proposed Remedy Plan. 

(b) If SFV approves a Proposed Remedy Plan, then:  

(i) that Proposed Remedy Plan will become an “Approved 
Remedy Plan”; and 

(ii) LTES Operator must, at its sole cost, comply with that Approved 
Remedy Plan in all material respects. 

21.3 Consequences of failing to remedy 
If, following a Prolonged Unavailability Event:  

(a) LTES Operator elects to not remedy the underlying cause of the 
Prolonged Unavailability Event;  

(b) LTES Operator does not provide an amended Proposed Remedy Plan in 
accordance with clause 21.2(a)(ii)(A); 

(c) SFV rejects a Proposed Remedy Plan in accordance with clause 
21.2(a)(ii)(B); or 

(d) LTES Operator:  

(i) fails to comply with an Approved Remedy Plan in all material 
respects; and 

(ii) does not cure that failure within 2 months after being notified of 
that failure by SFV, 
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then SFV may terminate this agreement in accordance with clause 23.3 
(“Termination by SFV”). 

22 Change in Law 

22.1 Change in Law 
(a) If, at any time after the Tender Date, a Change in Law occurs that 

prevents or materially interferes with the operation of this agreement or 
any of the transactions contemplated by this agreement, then the parties 
will: 

(i) use their best endeavours to mitigate the effect of the Change in 
Law; and 

(ii) consider and negotiate in good faith any specific amendment to 
this agreement (other than the Annuity Cap) requested by a 
party so as to preserve the efficacy of the operation of this 
agreement in the manner originally intended at the Signing Date. 

(b) If the parties are unable to agree any changes to this agreement as 
contemplated under clause 22.1(a)(ii), then this agreement will continue 
to operate in accordance with its terms. 

(c) This clause 22.1 may operate in conjunction with clause 22.2 (“Relevant 
Cost Change”) but is intended to address amendments to the agreement 
other than those relating to the Annuity Cap. 

22.2 Relevant Cost Change 
Subject to clause 17 (“Taxes”), if LTES Operator incurs a Relevant Cost Change, 
then LTES Operator must use its best endeavours to mitigate any additional 
costs to be incurred and to maximise the extent of any reduction in costs, arising 
from the Relevant Cost Change. 

22.3 Notice 
(a) If the net impact of a Relevant Cost Change on LTES Operator is likely 

to result in:  

(i) a net increase in costs that exceeds the Cost Change 
Threshold, then LTES Operator may give SFV a notice under 
this clause 22.3 in respect of that Relevant Cost Change; or 

(ii) a net reduction in costs that exceeds the Cost Change 
Threshold, then LTES Operator must give SFV a notice under 
this clause 22.3 in respect of that Relevant Cost Change.  

(b) The net impact of a Relevant Cost Change pursuant to this clause 22.3 
is to be calculated on the basis that LTES Operator complies with its 
obligations under clause 22.2 (“Relevant Cost Change”). 

(c) A notice given by LTES Operator pursuant to this clause 22.3 must 
specify:  

(i) reasonable details of the Relevant Cost Change and the 
circumstances that gave rise to it; 
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(ii) its best estimate of the amount of the Relevant Cost Change 
(together with reasonable supporting evidence);  

(iii) reasonable evidence demonstrating LTES Operator’s steps 
taken to use best endeavours to mitigate additional costs and 
maximise reductions in costs in accordance with clause 22.2 
(“Relevant Cost Change”); and  

(iv) the increase or decrease in the Annuity Cap and/or Annual Net 
Revenue Threshold which LTES Operator considers is required 
to pass through 50% of the Relevant Cost Change to SFV in 
accordance with the Cost Change Principles. 

22.4 Adjustment to Annuity Cap and Annual Net Revenue Threshold 
If LTES Operator gives notice to SFV in accordance with clause 22.3 (“Notice”), 
then the parties will negotiate in good faith an adjustment to the Annuity Cap 
and/or Annual Net Revenue Threshold which the parties consider is required to 
pass through 50% of the Relevant Cost Change to SFV in accordance with the 
Cost Change Principles. 

22.5 Dispute resolution 
(a) If the parties fail to agree the required adjustment under clause 22.4 

(“Adjustment to Annuity Cap and Annual Net Revenue Threshold”) by 
the later of the date that is: 

(i) 60 Business Days after receipt of the notice under clause 22.3 
(“Notice”); and 

(ii) 120 Business Days after the commencement of the relevant 
Change in Law, 

then either party may refer the Dispute to an Independent Expert for 
determination under clause 28.6 (“Independent Expert”). 

(b) If a Dispute is referred to an Independent Expert under this clause 22.5, 
then that Independent Expert must base its recommendation or decision 
on the Cost Change Principles. 

22.6 Cost Change Principles 
The “Cost Change Principles” to be applied in determining an adjustment to the 
Annuity Cap and/or Annual Net Revenue Threshold are: 

(a) the cost or benefit passed through to SFV will not include the Cost 
Change Threshold amount; 

(b) any adjustment to the Annuity Cap and/or Annual Net Revenue 
Threshold will commence at the start of a Financial Year; 

(c) the adjusted Annuity Cap and/or Annual Net Revenue Threshold may 
vary throughout the remaining Term, provided that any such variation(s) 
occurs at the start of a Financial Year; 

(d) the adjustment will reflect the impact of the Change in Law on LTES 
Operator had LTES Operator used best endeavours to mitigate 
additional costs and maximise reductions in costs in accordance with 
clause 22.1(a)(i) (“Change in Law”); 
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(e) it will be assumed that LTES Operator will exercise an Option in respect 
of all remaining Annuity Product Start Dates (subject to compliance with 
the requirements in clause 12.1(b) (“Option to exercise an Annuity 
Product”));  

(f) any increase in LTES Operator’s costs will be discounted for any related 
economic benefit to LTES Operator associated with the relevant Change 
in Law (including any tax benefits); and 

(g) where the most efficient response to the Change in Law involves the 
incurring of capital expenditure by LTES Operator, the cost of that capital 
expenditure will be annualised and allocated on a proportional basis over 
the longer of the remaining part of the Term and the expected useful 
economic life of the relevant capital item. 

22.7 No adjustment to amounts and payment caps 
Notwithstanding any other provision of this agreement, no adjustment will be 
made to the Annual Net Revenue Threshold, Annuity Cap or Fixed Termination 
Amount for or as a result of the commencement or cessation of any Capacity 
Product Scheme or Green Product Scheme.  
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Part 6 Other terms 

23 Default and Termination 

23.1 Automatic termination 
If the PDA is terminated, then this agreement will automatically terminate with 
immediate effect on the date the PDA is terminated. 

23.2 Termination by LTES Operator 
LTES Operator may terminate this agreement with immediate effect by notice in 
writing to SFV if: 

(a) (payment default) SFV fails to pay any amount by the due date for that 
payment due to LTES Operator under this agreement (other than an 
amount which is the subject of a good faith dispute) and SFV does not 
pay that amount in full within 20 Business Days after receiving notice 
from LTES Operator of that failure;  

(b) (breach) SFV fails to comply in a material respect with an obligation 
under this agreement (other than an obligation to pay an amount due) 
and SFV does not remedy that failure within 60 Business Days after 
receiving notice from LTES Operator of that failure;  

(c) (misrepresentation) an express representation made by SFV under this 
agreement is incorrect or misleading in any material respect when made 
and SFV does not remedy the incorrect or misleading representation 
within 60 Business Days after receiving notice from LTES Operator of 
that incorrect or misleading representation;  

(d) (insolvency) SFV is the subject of an Insolvency Event and SFV does 
not cure that Insolvency Event within 5 Business Days after receiving 
notice from LTES Operator; or 

(e) (prolonged force majeure) a Project Force Majeure Event impacting at 
least: 

(i) 50% of the Registered Capacity of the Project (in MW); and/or 

(ii) 50% of the Storage Capacity of the Project (in MWh), 

is subsisting for a period of three consecutive Financial Years during the 
Term. 

23.3 Termination by SFV 
SFV may terminate this agreement with immediate effect by notice in writing to 
LTES Operator if: 

(a) (payment default) LTES Operator fails to pay any amount by the due 
date for that payment due to SFV under this agreement (other than an 
amount which is the subject of a good faith dispute) and LTES Operator 
does not pay that amount in full within 20 Business Days after receiving 
notice from SFV of that failure;  



 

 King & Wood Mallesons 
 

 49 
 
 

(b) (breach) LTES Operator fails to comply in a material respect with an 
obligation under this agreement (other than an obligation to pay an 
amount due) and: 

(i) LTES Operator does not commence remedying that failure 
within 20 Business Days after receiving notice from SFV of that 
failure (“Breach Notice”); or 

(ii) if LTES Operator has commenced remedying that failure within 
20 Business Days after receiving the Breach Notice, LTES 
Operator: 

(A) does not pursue that remedy in a diligent manner; or 

(B) does not remedy the relevant failure within 40 Business 
Days after receiving the Breach Notice (or by any later 
date agreed by SFV acting reasonably);  

(c) (misrepresentation) 

(i) an express representation made by LTES Operator under this 
agreement (other than under clause 26.3 (“Tender 
representations and warranties from LTES Operator”)) is 
incorrect or misleading in any material respect when made; and  

(ii) LTES Operator does not remedy that incorrect or misleading 
representation within 60 Business Days after receiving notice 
from SFV of that incorrect or misleading representation 
(including by LTES Operator paying SFV compensation 
reasonably acceptable to SFV on account of loss suffered by it 
or by electricity customers in New South Wales (or both)); 

(d) (tender misrepresentation) 

(i) an express representation made by LTES Operator under 
clause 26.3 (“Tender representations and warranties from LTES 
Operator”) is incorrect or misleading in any material respect 
when made;  

(ii) SFV forms the view that Consumer Trustee would likely not 
have recommended that SFV award LTES Operator this 
agreement but for the materials and information which caused or 
contributed to that representation being materially incorrect or 
misleading;  

(iii) SFV notifies LTES Operator of that incorrect or misleading 
representation in writing no later than 2 years after the 
Commercial Operations Date; and 

(iv) LTES Operator does not remedy that incorrect or misleading 
representation within 60 Business Days after receiving notice 
from SFV of that incorrect or misleading representation 
(including by LTES Operator paying SFV compensation 
reasonably acceptable to SFV on account of loss suffered by it 
or by electricity customers in New South Wales (or both)); 

(e) (reporting misrepresentation)  

(i) LTES Operator fraudulently, recklessly or knowingly provides:  

(A) a Project Report;  
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(B) a report issued under clause 9.4 (“Capacity Products 
and Green Product reporting”); or  

(C) any further information provided by LTES Operator 
pursuant to clause 9.7 (“Provision of further 
information”),  

that is incorrect or misleading in any material respect; and 

(ii) LTES Operator does not, within 60 Business Days after 
receiving notice from SFV of that incorrect or misleading 
representation:  

(A) pay SFV compensation reasonably acceptable to SFV 
on account of loss suffered by it or by electricity 
customers in New South Wales (or both); 

(B) ensure that the persons involved in the incorrect or 
misleading representation will have no future 
involvement in respect of the Project or this agreement; 

(C) procure that an auditing firm approved by SFV conducts 
an audit of all previous Project Reports and provides 
SFV the results of such audit; and 

(D) undertake to procure that an auditing firm approved by 
SFV conducts an annual audit of all Project Reports 
provided to SFV in respect of each future Financial Year 
and provide SFV the results of such audits within 40 
Business Days after the end of that Financial Year;  

(f) (insolvency) LTES Operator is the subject of an Insolvency Event and 
LTES Operator does not cure that Insolvency Event within 5 Business 
Days after receiving notice from SFV; 

(g) (Prolonged Unavailability Event) a Prolonged Unavailability Event 
occurs and:  

(i) LTES Operator elects not to remedy that Prolonged 
Unavailability Event; 

(ii) LTES Operator does not provide an amended Proposed 
Remedy Plan in accordance with clause 21.2(a)(ii)(A);  

(iii) SFV rejects a Proposed Remedy Plan in accordance with clause 
21.2(a)(ii)(B); or 

(iv) LTES Operator fails to comply with an Approved Remedy Plan 
and does not remedy that failure within 2 months after receiving 
notice from SFV of that failure; 

(h) (prolonged force majeure) a Project Force Majeure Event impacting at 
least:  

(i) 50% of the Registered Capacity of the Project; and/or 

(ii) 50% of the Storage Capacity of the Project, 

is subsisting for a period of three consecutive Financial Years during the 
Term; 
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(i) (Major Casualty Event) a Major Casualty Event occurs and:  

(i) LTES Operator gives a notice under clause 20.1(b) (“Major 
Casualty Event”) or LTES Operator is taken to have elected not 
to reinstate the Project under clause 20.1 (“Major Casualty 
Event”);  

(ii) LTES Operator does not provide an amended Proposed 
Reinstatement Plan in accordance with clause 20.2(a)(ii)(A) 
(“Reinstatement plan”);  

(iii) SFV rejects an amended Proposed Reinstatement Plan in 
accordance with clause 20.2(a)(ii)(B) (“Reinstatement plan”); or 

(iv) LTES Operator fails to comply with an Approved Reinstatement 
Plan and does not remedy that failure within 2 months after 
receiving notice from SFV of that failure; or 

(j) (amendment or repeal of EII Act) a Change in Law results in SFV 
being unable to recover amounts under “contribution determinations” (as 
defined in the EII Act) required for it to meet its liabilities as they fall due 
under this agreement and neither the Parliament of New South Wales or 
the Government of New South Wales have arranged or procured other 
sources of funds or funding mechanisms for SFV to meet its liabilities 
under this agreement. 

23.4 Termination for convenience by SFV 
(a) Subject to paragraph (b), SFV may at its sole and absolute discretion at 

any time terminate this agreement by notice in writing to LTES Operator.  

(b) A termination of this agreement under this clause 23.4 will take effect at 
the date specified by SFV in the notice given pursuant to paragraph (a), 
provided that such date is no less than 6 months after the date the notice 
is given. 

23.5 Termination payments 
(a) If this agreement is terminated: 

(i) in accordance with clause 23.1 (“Automatic termination”), then:  

(A) if that termination is a result of SFV exercising its right 
to terminate the PDA under clause 15.3 (“Termination 
by SFV”) of the PDA on or after the Commercial 
Operations Date, then LTES Operator must pay the 
Early Termination Amount to SFV; or  

(B) if that termination is a result of a termination of the PDA 
other than as contemplated under paragraph (A), then 
no Termination Payment is payable under this 
agreement; 

(ii) by LTES Operator in accordance with:  

(A) clause 23.2(a) (“payment default”); 

(B) clause 23.2(b) (“breach”); 

(C) clause 23.2(c) (“misrepresentation”); or 
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(D) clause 23.2(d) (“insolvency”), 

then SFV must pay the Fixed Termination Amount to LTES 
Operator; 

(iii) by SFV in accordance with:  

(A) clause 23.3(a) (“payment default”); 

(B) clause 23.3(b) (“breach”); 

(C) clause 23.3(c)(ii) (“misrepresentation”); 

(D) clause 23.3(d)(iv) (“tender misrepresentation”); 

(E) clause 23.3(e) (“reporting misrepresentation”); 

(F) clause 23.3(f) (“insolvency”); or 

(G) clause 23.3(g) (“Prolonged Unavailability Event”), 

then LTES Operator must pay the Early Termination Amount to 
SFV;  

(iv) by a party in accordance with clause 23.2(e) or 23.3(h) 
(“prolonged force majeure”), then no Termination Payment is 
payable under this agreement; 

(v) by SFV in accordance with clause 23.3(i) (“Major Casualty 
Event”), then:  

(A) subject to paragraph (B), no Termination Payment is 
payable under this agreement; or 

(B) if:  

(aa) the relevant Major Casualty Event was not a 
Project Force Majeure Event; or 

(ab) LTES Operator or a Related Body Corporate of 
LTES Operator subsequently reinstates the 
Project within 5 years after the Major Casualty 
Event occurred,  

then LTES Operator must pay the Early Termination 
Amount to SFV; or 

(vi) by SFV in accordance with:  

(A) clause 23.3(j) (“amendment or repeal of EII Act”); or 

(B) clause 23.4 (“Termination for convenience by SFV”),  

then SFV must pay the Fixed Termination Amount to LTES 
Operator. 

(b) Subject to paragraph (c), the parties acknowledge and agree that: 

(i) each party’s sole remedy arising out of or in connection with a 
termination under this clause 23 is that party’s entitlement to a 
Termination Payment (if applicable) in accordance with 
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paragraph (a) and SFV will not be required to make any future 
payments on account of an Annuity Product; and 

(ii) each Termination Payment is a genuine pre-estimate of that 
party’s anticipated losses arising from the termination of this 
agreement prior to the end of the Term. 

(c) If:  

(i) the Early Termination Amount becomes payable by LTES 
Operator under the terms of this agreement; and  

(ii) that Early Termination Amount is found to be a penalty or LTES 
Operator’s obligation to pay the Early Termination Amount 
pursuant to this clause 23.5 is found to be void or unenforceable 
for any reason (whether in whole or in part),  

then LTES Operator indemnifies SFV against, and agrees to reimburse 
and compensate it for, any liability or Loss (including in respect of loss of 
bargain) suffered by SFV or electricity customers in New South Wales 
arising from or in connection with the termination of this agreement, 
provided that LTES Operator’s aggregate liability under this paragraph 
(c) will not exceed an amount equal to the Early Termination Amount. 

23.6 Invoice 
(a) The party entitled to be paid a Termination Payment must provide an 

invoice to the other party for the Termination Payment within 60 
Business Days after termination of this agreement. 

(b) The party required to pay a Termination Payment must pay the amount 
of any such Termination Payment within 30 Business Days after receipt 
of an invoice provided under paragraph (a). 

23.7 Preservation of rights  
Termination or expiry of this agreement for any reason will not extinguish or 
otherwise affect any rights of either party against the other party that: 

(a) accrued before the time of such termination or expiry; or 

(b) otherwise relate to or may arise at any future time from any breach or 
non-observance of obligations under this agreement that arose prior to 
the date of such termination or expiry. 

23.8 Exclusion of rights 
The parties agree that any common law termination rights are excluded. 

23.9 Survival 
Each of the following will survive the expiry or termination of this agreement:  

(a) this clause 23 and clauses 25 (“Liability”), 28 (“Dispute Resolution”) and 
30 (“Confidentiality”);  

(b) any clause that is required to enable a party to exercise rights accrued 
prior to the expiry or termination of the agreement; and 
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(c) any clause which by its nature is intended to survive the expiry or 
termination of this agreement. 

24 Assignment and Change in Control 

24.1 Assignment by LTES Operator 
(a) LTES Operator must not assign, novate or otherwise transfer its rights or 

obligations under, title to or interest in this agreement or the Project other 
than in accordance with this clause 24.1. 

(b) Subject to paragraph (c), LTES Operator may assign, novate or 
otherwise transfer its rights and obligations under, title to or interest in 
this agreement with SFV’s prior written consent, such consent not to be 
unreasonably withheld or delayed if:  

(i) the assignee, novatee or transferee:  

(A) has the legal, financial and technical capability to 
perform LTES Operator’s obligations under this 
agreement; and 

(B) agrees to assume all obligations of LTES Operator 
under or in connection with this agreement, including 
any obligation to pay a Repayment Amount that reflects 
Quarterly Annuity Payments and Annual Reconciliation 
Payments paid by SFV to LTES Operator prior to such 
assignment, novation or transfer;  

(ii) in the case of a proposed assignment, novation or transfer that 
would occur prior to the Commercial Operations Date, SFV 
considers (in its absolute discretion) that the assignee, novatee 
or transferee would have achieved an equivalent or higher merit 
score from Consumer Trustee during the tender assessment 
conducted in connection with this agreement; and 

(iii) the proposed assignment, novation or transfer: 

(A) would not have a material adverse effect on the Project; 
and 

(B) would not increase the liability of, or risks accepted by 
SFV under this agreement or the PDA or in any other 
way in connection with the Project, its objects, functions 
or duties under applicable Law. 

(c) LTES Operator must not assign, novate or otherwise transfer its rights or 
obligations under, title to or interest in this agreement or the Project 
unless it also assigns, novates or otherwise transfers:  

(i) its rights and obligations under, title to or interest in and its 
obligations under this agreement and the PDA; and 

(ii) the Project, 

to the same person. 

(d) Notwithstanding anything else in this clause 24.1, the parties agree that 
LTES Operator may grant a Security Interest in respect of its rights and 
obligations under this agreement or the Project in favour of a secured 
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lender (or a trustee acting on its behalf) who is providing financial 
accommodation on secured terms to LTES Operator (or to any of its 
Related Bodies Corporate) in connection with the Project. 

(e) The parties acknowledge and agree that the provisions of this clause 
24.1 will apply to any assignment, novation or transfer of LTES 
Operator’s rights and obligations under, title to and interest in this 
agreement following the enforcement of a Security Interest granted by 
LTES Operator in accordance with paragraph (d). 

24.2 Assignment by SFV 
(a) SFV must not assign, novate or otherwise transfer its rights or 

obligations under, title to or interest in this agreement other than in 
accordance with this clause 24.2. 

(b) Subject to paragraph (c), SFV may assign, novate or otherwise transfer 
its rights and obligations under, title to or interest in this agreement with 
LTES Operator’s prior written consent, such consent not to be 
unreasonably withheld or delayed. 

(c) SFV may assign, novate or otherwise transfer its rights and obligations 
under, title to or interest in this agreement without LTES Operator’s 
consent to:  

(i) a Government Entity; or 

(ii) any person who replaces SFV as the “scheme financial vehicle” 
under the EII Act, provided that such person is entitled under the 
EII Act to have recourse to amounts paid into the “electricity 
infrastructure fund” (as defined in the EII Act) by distribution 
network service providers in response to a “contribution order” 
under section 58 of the EII Act. 

24.3 Release 
If a party assigns, novates or otherwise transfers its rights and obligations under, 
title to or interest in this agreement in accordance with this clause 24 
(“Assignment and Change in Control”), then the non-assigning party agrees to 
release the assigning party from its obligations under this agreement arising on 
and from the date of the assignment, novation or transfer to the extent that those 
obligations are assumed in writing by the assignee on terms reasonably 
acceptable to the non-assigning party. 

24.4 Change in Control 
(a) LTES Operator must not undergo, or agree to undergo, a Change in 

Control without SFV’s prior written consent. 

(b) SFV’s consent to a Change in Control of LTES Operator must not be 
unreasonably withheld or delayed where: 

(i) LTES Operator’s legal, financial and technical capability to 
perform its obligations under this agreement will not be 
adversely affected;  

(ii) in the case of Change in Control that would occur prior to the 
Commercial Operations Date, SFV considers (in its absolute 
discretion) that LTES Operator would have achieved an 
equivalent or higher merit score from Consumer Trustee during 
the tender assessment conducted in connection with this 
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agreement had the Change in Control occurred prior to the 
determination of LTES Operator’s merit score; 

(iii) LTES Operator will not have an interest which conflicts in any 
material way with the interests of SFV; and 

(iv) the proposed Change in Control: 

(A) would not have a material adverse effect on the Project; 
and 

(B) would not increase the liability of, or risks accepted by 
SFV under this agreement or the PDA or in any other 
way in connection with the Project, its objects, functions 
or duties under applicable Law. 

24.5 Tripartite deed 
On request from LTES Operator, SFV agrees to enter into a tripartite deed with 
financiers of LTES Operator in the form attached in Annexure A (“Form of 
Tripartite”).  

25 Liability 

25.1 Excluded Loss 
Subject to clauses 25.2 (“Limitation of liability”) and 25.3 (“No exclusion”), and 
except to the extent that Loss cannot be lawfully excluded, neither party is liable 
to the other under or in connection with this agreement for: 

(a) any cost, expense, loss or damage of an indirect nature;  

(b) any loss of profits, loss of reputation or goodwill, loss of revenue or loss 
of use of property (whether direct or indirect); 

(c) any cost of business interruption; or 

(d) any other consequential loss, including loss which does not arise 
naturally, or in the usual course of things, 

suffered by the other party however arising due to any causes including the 
default or sole or concurrent negligence of a party, or its officers, employees, 
subcontractors or agents, and whether or not foreseeable at the Signing Date. 

25.2 Limitation of liability 
To the extent permissible by Law and subject to clause 25.3 (“No exclusion”):  

(a) SFV’s liability to LTES Operator under or in connection with this 
agreement is limited to:  

(i) $1,000,000 in respect of any single event; and  

(ii) $2,000,000 in aggregate in respect of all events occurring within 
any 12 months; and 

(b) LTES Operator’s liability to SFV under or in connection with this 
agreement is limited to:  
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(i) $5,000,000 in respect of any single event; and  

(ii) $10,000,000 in aggregate in respect of all events occurring 
within any 12 months. 

25.3 No exclusion 

Clauses 25.1 (“Excluded Loss”) and 25.2 (“Limitation of liability”) do not limit a 
party’s obligation: 

(a) to make any payments expressly required to be made under this 
agreement, including a Termination Payment;  

(b) to pay under any indemnity given under this agreement, except for the 
indemnity under clause 25.4(b) (“Indemnity by LTES Operator”); or 

(c) arising from any criminal or fraudulent act or omission, or wilful 
misconduct or wilful breach of a party, or its officers, employees, 
subcontractors or agents. 

25.4 Indemnity by LTES Operator 
(a) LTES Operator indemnifies SFV against, and agrees to reimburse and 

compensate it for, any liability or Loss:  

(i) arising from any criminal or fraudulent act or omission, wilful 
misconduct or wilful breach, or negligence of LTES Operator or 
its Related Bodies Corporate, or their respective officers, 
employees, subcontractors or agents; or  

(ii) in respect of death or personal injury,  

arising from the Project.  

(b) Without limiting paragraph (a), LTES Operator indemnifies SFV against, 
and agrees to reimburse and compensate it for, any liability or Loss 
arising from, and any costs incurred in connection with, any Claim by a 
third party against SFV in relation to: 

(i) the Project; or 

(ii) any act or omission of LTES Operator or its Related Bodies 
Corporate, or their respective officers, employees, 
subcontractors or agents, in each case, arising from the Project.  

(c) The amounts payable under this clause 25.4 include any liability or Loss 
and any costs of the kind referred to in this indemnity which are incurred 
by SFV’s officers, employees, subcontractors or agents under this 
agreement. 

(d) The amounts referred to in this clause 25.4 are not payable to the extent 
that SFV’s liability or Loss:  

(i) is caused or contributed to by any criminal or fraudulent act or 
omission, wilful misconduct or wilful breach, or negligence of 
SFV, its officers, employees, subcontractors or agents; or 

(ii) arises in respect of an electricity hedging arrangement entered 
into by SFV and a third party. 
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26 Representations and warranties 

26.1 Representations and warranties 
Each party represents and warrants that: 

(a) (corporate existence) it is duly registered and validly existing under the 
laws of its place of incorporation and has power and authority to own its 
assets and carry on its business as it is now being conducted; 

(b) (power and authority) it has full power and authority to enter into and 
perform its obligations under this agreement and carry out the 
transactions contemplated by this agreement; 

(c) (execution authorised) it has taken all necessary action to authorise 
the execution, delivery and the performance of this agreement;  

(d) (no breach) the execution, delivery and performance of this agreement 
does not and will not violate, breach or result in a contravention of: 

(i) any Law by which it is bound; 

(ii) any authorisation, ruling, judgment, order or decree of any 
Government Authority; 

(iii) the constitutional documents of that party; or 

(iv) any Security Interest by which it is bound; 

(e) (binding nature) this agreement constitutes its legal, valid and binding 
obligations, enforceable in accordance with its terms;  

(f) (no insolvency) it is not subject to an Insolvency Event;  

(g) (AFSL) to the extent required by Law, it holds, or is exempt from the 
requirement to hold, an Australian financial services licence under 
Division 2 of Part 7.6 of the Corporations Act; and 

(h) (wholesale client) it is a “wholesale client” within the meaning of section 
761G of the Corporations Act. 

26.2 Representations and warranties from LTES Operator 
LTES Operator represents and warrants that:  

(a) (anti-bribery and anti-corruption) neither it nor any of its Related 
Bodies Corporate have engaged in any activity or conduct in connection 
with the Project which would violate any applicable Modern Slavery, anti-
bribery, anti-corruption or anti-money laundering or counter-terrorism 
financing laws, regulations or rules in any applicable jurisdiction; and 

(b) (arm’s length contracts) it has not entered into any Offtake Contract or 
other arrangement which would have been a breach of clause 4.3 
(“Operation, bidding and dispatch”) if it had entered into that 
arrangement during the Term. 

26.3 Tender representations and warranties from LTES Operator 
LTES Operator represents and warrants that: 
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(a) all materials and information provided by LTES Operator to Consumer 
Trustee in connection with LTES Operator’s tender bid for this 
agreement (other than forecasts or projections) was true, correct and not 
misleading in any material respect (whether by omission or otherwise) as 
at the Tender Date; and 

(b) all forecasts and projections which were provided by LTES Operator to 
Consumer Trustee in connection with LTES Operator’s tender bid for this 
agreement were prepared using due care and skill based on 
assumptions which LTES Operator believed, in good faith, were fair and 
reasonable assumptions as at the Tender Date. 

26.4 No reliance 
Each party acknowledges that it has not relied on any representation or warranty 
(whether express or implied) about the subject matter of this agreement other 
than those contained in this agreement.  

27 [Trustee provisions 

27.1 Trustee representations and warranties 
LTES Operator represents and warrants to SFV that:  

(a) (existence) the Trust has been duly established and constituted;  

(b) (sole trustee) it is the only trustee of the Trust;  

(c) (appointment and no removal) it has been validly appointed as trustee 
of the Trust and no action has been taken or proposed to remove it as 
trustee of the Trust;  

(d) (power) it has power under the terms of the Trust to enter into this 
agreement and comply with its obligations under it;  

(e) (authorisations) it has in full force and effect the authorisations 
necessary for it to enter into this agreement, perform obligations under it 
and allow it to be enforced (including any authorisation required under 
the Trust Deed and its constitution (if any));  

(f) (indemnity) it has a right to be fully indemnified out of the Trust Property 
in respect of obligations incurred by it under this agreement and there 
are no facts, matters or circumstances that would disentitle LTES 
Operator from being so indemnified;  

(g) (no default) it is not, and never has been, in default under the Trust 
Deed;  

(h) (no termination) no action has been taken or proposed to terminate the 
Trust; 

(i) (officers’ compliance) it and its directors and other officers have 
complied with their obligations in connection with the Trust; 

(j) (exercise of powers) it has not exercised its powers under the Trust 
Deed to release, abandon or restrict any power conferred on it by the 
Trust Deed; and 



 

 King & Wood Mallesons 
 

 60 
 
 

(k) (benefit) entry into the documents to which it is a party is a valid exercise 
of its powers under the Trust Deed for the benefit of the Trust’s 
beneficiaries of the Trust. 

27.2 Trustee undertakings 
LTES Operator undertakes to comply with its obligations as trustee of the Trust. 

27.3 Restrictions on trustee  
Without the consent of SFV, LTES Operator may not, and may not agree, 
attempt or take any step to, do anything which:  

(a) (retirement, removal, replacement) effects or facilitates the retirement, 
removal or replacement of LTES Operator as trustee of the Trust;  

(b) (restriction on right of indemnity) could restrict LTES Operator’s right 
of indemnity from the Trust Property in respect of obligations incurred by 
LTES Operator under this agreement; 

(c) (restrict or impair compliance) could restrict or impair the ability of 
LTES Operator to comply with its obligations under this agreement;  

(d) (termination of trust) effects or facilitates the termination of the Trust;  

(e) (variation of Trust Deed) effects or facilitates the variation of the Trust 
Deed; or 

(f) (resettlement of Trust Property) effects or facilitates the resettlement of 
the Trust Property.  

27.4 Trustee limitation of liability  
(a) This clause 27.4 applies to LTES Operator as trustee of the Trust to the 

extent that LTES Operator is acting in that capacity.  

(b) Subject to paragraphs (c), (d) and (e), LTES Operator’s liability to any 
person in connection with this agreement (or any transaction in 
connection with it) is limited to the extent to which the liability is or can be 
satisfied out of the Trust Property by LTES Operator exercising its right 
of indemnity out of the Trust Property. 

(c) Subject to clauses 27.4(c)(i) and 27.4(c)(ii), SFV may not seek to recover 
any amounts owing to it under this agreement by bringing proceedings 
against LTES Operator in its personal capacity. However, SFV may: 

(i) do anything necessary to enforce its rights in connection with the 
Trust Property; and 

(ii) take proceedings to obtain either or both: 

(A) an injunction or other order to restrain any breach of this 
agreement by LTES Operator; and 

(B) declaratory relief or other similar judgment or order as to 
the obligations of LTES Operator under this agreement. 

(d) The limitations and restrictions under paragraphs (b) and (c) do not apply 
to a liability to the extent that it is not satisfied because there is a 
reduction in the extent of LTES Operator’s indemnification out of the 
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Trust Property either as a result of LTES Operator’s fraud, negligence or 
wilful default, or by operation of Law. 

(e) The limitation of LTES Operator’s liability under paragraph (b) is to be 
disregarded for the purposes of determining whether LTES Operator has 
failed to comply with or perform any obligation under this agreement 
because of a failure by LTES Operator to pay an amount payable by it 
under this agreement.] 

[Note: This clause is to be included if LTES Operator is trustee of a trust.] 

28 Dispute Resolution 

28.1 Dispute mechanism 
Any dispute or difference of any kind arising between the parties in connection 
with or arising out of this agreement, whether during or after the Term 
(“Dispute”) must be resolved pursuant to this clause 28. 

28.2 No proceedings 
Subject to clause 28.9 (“Interim relief”), a party must not commence or maintain a 
court action or proceedings in relation to a Dispute until the party has complied 
with this clause 28 and, if applicable, clause 29 (“Pooled Disputes”).  

28.3 Disputes 
If a party wishes to raise a Dispute, then that party must deliver to the other party 
a notice of Dispute (“Dispute Notice”) setting out the: 

(a) nature of the Dispute;  

(b) facts, matters and circumstances relied upon by the party serving the 
Dispute Notice; and 

(c) anticipated quantum of the Dispute (in money and, if applicable, in time). 

28.4 Procedure to resolve Disputes 
(a) If there is a Dispute, then the parties must use reasonable endeavours to 

resolve that Dispute as soon as practicable. 

(b) Subject to clause 29 (“Pooled Disputes”), the procedure that is to be 
followed to resolve a Dispute is as follows: 

(i) first, negotiation of the Dispute under clause 28.5 
(“Negotiation”); 

(ii) second, if permitted under clause 28.5(b) (“Negotiation”), referral 
of the Dispute for determination by an Independent Expert under 
clause 28.6 (“Independent Expert”); and 

(iii) third, determination of the Dispute in a court of competent 
jurisdiction. 
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28.5 Negotiation 
(a) Within 10 Business Days after the service of a Dispute Notice, a senior 

representative of each party must meet, negotiate and seek to resolve 
the Dispute in good faith. 

(b) If the Dispute is not resolved within 20 Business Days after the 
negotiations between senior representatives commencing pursuant to 
paragraph (a), then either party may by written notice: 

(i) where:  

(A) expressly provided for under this agreement; or  

(B) the Dispute is of a technical or engineering nature; or 

(C) the parties agree otherwise, 

refer the Dispute for determination by an Independent Expert; 
and 

(ii) where the Dispute is not of a technical or engineering nature, 
commence proceedings in a court of competent jurisdiction 
unless the parties agree to adopt a different form of alternative 
dispute resolution. 

28.6 Independent Expert 
(a) If this agreement provides that a Dispute is to be referred for 

determination by an independent expert, then the parties must appoint a 
person to which the Dispute will be referred for determination 
(“Independent Expert”) by mutual agreement within 10 Business Days 
after a notice referring a Dispute to an Independent Expert being given 
(or such longer period the parties agree). 

(b) Failing agreement within the period specified in paragraph (a), either 
party may request the CEO of the Resolution Institute (or their 
independent nominee) to appoint an Independent Expert. 

(c) If an Independent Expert is not appointed within 20 Business Days after 
the date of the request being made under paragraph (b), then either 
party may commence proceedings in a court of competent jurisdiction in 
relation to the Dispute. 

(d) The Independent Expert appointed must have reasonable qualifications, 
and commercial and practical experience, in the area of the Dispute 
(including in the context of the NEM) and no interest or duty which 
conflicts or may conflict with their function as an Independent Expert. 

(e) The Independent Expert will act as an expert and not as an arbitrator. 

(f) The parties must comply with all reasonable requests by an Independent 
Expert for information relating to the Dispute. 

(g) The parties must ensure that the Independent Expert’s terms of 
appointment include the following requirements: 

(i) the Independent Expert must consult with the parties concerning 
the matters under Dispute; 
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(ii) the Independent Expert must make a draft report available to the 
parties within 30 Business Days after their appointment; 

(iii) the Independent Expert must meet with representatives of the 
parties to discuss any queries they may have in relation to the 
draft report; 

(iv) the Independent Expert must keep information provided by or on 
behalf of the parties to the Independent Expert confidential; 

(v) the Independent Expert may investigate the matters under 
Dispute and make inquiries in relation to them, and take the 
advice of any other person the Independent Expert deems 
appropriate; and 

(vi) the Independent Expert will use their best endeavours to notify 
the parties of the Independent Expert’s determination within 60 
Business Days after the reference to the Independent Expert. 

(h) In the absence of fraud or manifest error, the parties agree that any 
decision or award made by an Independent Expert will be final and 
binding. 

(i) Each party will bear its own costs in respect of or in connection with any 
determination by an Independent Expert. 

(j) The costs of the Independent Expert will be borne equally between the 
parties. 

28.7 Other Relief 

The Dispute resolution procedures in this clause 28 or clause 29 (“Pooled 
Disputes”) do not apply to impair, delay or otherwise prejudice the exercise by a 
party of its rights provided in this agreement (including any right of termination). 

28.8 Continued performance following a Dispute 

Despite the existence of any Dispute, each party must continue to perform its 
obligations under this agreement, other than an obligation to make payment that 
is in dispute. 

28.9 Interim relief 
Nothing in this clause 28 or clause 29 (“Pooled Disputes”) prevents either party 
from seeking urgent injunctive or declaratory relief. 

29 Pooled Disputes 

29.1 Referral of Pooled Disputes 
(a) If in SFV’s opinion (acting reasonably): 

(i) a Dispute in relation to clause 1.7 (“Adjustment”), 22 (“Change in 
Law”) or 23.3(j) (“amendment or repeal of EII Act”) is identical or 
similar to an Other Dispute; or 

(ii) the outcome of a Dispute or an Other Dispute could affect the 
entitlements and/or obligations of a party under this agreement 
or an Other LTESA (as relevant), 
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then that Dispute and/or Other Dispute (as applicable) is a “Pooled 
Dispute”. 

(b) If SFV gives a Dispute Notice to or receives a Dispute Notice from:  

(i) LTES Operator; or  

(ii) an Other LTESA Counterparty,  

relating to a Pooled Dispute, then SFV may refer the Pooled Dispute to a 
Pooled Dispute Panel for resolution in accordance with clause 29.2 
(“Resolution by Pooled Dispute Panel”) (“Pooled Dispute Referral”). 

29.2 Resolution by Pooled Dispute Panel 
(a) If SFV gives a Pooled Dispute Referral in respect of a Pooled Dispute, 

then:  

(i) each Pooled Dispute Participant may appoint a person to 
represent it on the Pooled Dispute Panel; and 

(ii) the Pooled Dispute Panel will meet within 1 month (or such other 
period as reasonably determined by SFV) from the Pooled 
Dispute Referral to resolve the Pooled Dispute. 

(b) The Pooled Dispute Panel will determine its own procedures for meeting, 
and unless the Pooled Dispute Panel otherwise determines, all meetings 
of the Pooled Dispute Panel will be held in Sydney with an option 
provided for participation via video conference. 

(c) If a party provides information or documents relevant to a Pooled 
Dispute to the other party, then it must use best endeavours to promptly 
provide the information and documents to each representative on the 
Pooled Dispute Panel. 

(d) Subject to clause 29.3 (“Bilateral resolution”), if the Pooled Dispute Panel 
unanimously resolves the Pooled Dispute, then that resolution will be 
binding on the parties to this agreement regardless of whether they 
participated in the Pooled Dispute Panel or not. 

(e) If the Pooled Dispute Panel does not unanimously resolve the Pooled 
Dispute within 3 months from the Pooled Dispute Referral, then SFV 
may refer the Pooled Dispute for resolution in accordance with clause 
28.6 (“Independent Expert”), provided that: 

(i) the Independent Expert will be appointed by the CEO of the 
Resolution Institute (or their independent nominee); 

(ii) each Pooled Dispute Participant will be afforded equal treatment 
and equal opportunity to present its views and to reply to the 
comments and submissions presented by any other Pooled 
Dispute Participant;  

(iii) in the absence of fraud or manifest error, the parties agree that 
any decision or award made by an Independent Expert will be 
final and binding on all Pooled Dispute Participants; and 

(iv) the costs of the Independent Expert will be borne equally 
between the Pooled Dispute Participants. 
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29.3 Bilateral resolution 
(a) If LTES Operator and SFV bilaterally resolve a Pooled Dispute as it 

applies to this agreement, then clause 29.2 (“Resolution by Pooled 
Dispute Panel”) will cease to apply and LTES Operator will: 

(i) cease to be a Pooled Dispute Participant in respect of that 
Pooled Dispute; and 

(ii) not be required to participate in, and will not be bound by any 
resolution by, the Pooled Dispute Panel in respect of that Pooled 
Dispute. 

(b) If SFV notifies LTES Operator that an Other LTESA Counterparty has 
bilaterally resolved the Pooled Dispute with SFV, then that Other LTESA 
Counterparty will cease to be a Pooled Dispute Participant. 

30 Confidentiality 

30.1 Disclosure of information 
Each party agrees not to disclose information provided by the other party 
(including the contents of this agreement) except: 

(a) information that is publicly available (other than through a breach of this 
clause 30 or another obligation of confidentiality); 

(b) to any person to the limited extent necessary in connection with an 
exercise of rights or a dealing, or proposed dealing, with rights or 
obligations in connection with this agreement (and provided the recipient 
is bound by an equivalent obligation of confidentiality); 

(c) to officers, employees, agents, contractors, legal and other advisers, 
insurers and auditors of the party (or to insurers and auditors of the 
party’s Related Bodies Corporate), in each case to the extent that such a 
person has a need to know (and provided the recipient is bound by an 
equivalent obligation of confidentiality, except any SFV officers and 
employees who are already subject to confidentiality obligations); 

(d) to:  

(i) a bank or other financial institution (and its professional 
advisers) in connection with any existing or proposed loan or 
other financial accommodation of, or sought to be arranged by, 
the recipient of the information; 

(ii) any person who is proposing to acquire a direct or indirect 
interest in the party; or 

(iii) any Related Body Corporate of a party to this agreement but 
only to the extent that such a person has a need to know,  

and in each case provided the recipient is bound by an equivalent 
obligation of confidentiality; 

(e) with the consent of the party who provided the information (such consent 
not to be unreasonably withheld); 
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(f) in the case of disclosure by SFV, Knowledge Sharing Deliverables that 
have been categorised by LTES Operator as ‘public information’ 
pursuant to clause (c) (“Knowledge sharing”); 

(g) when the disclosure is required by an order of a court of competent 
jurisdiction for the purposes of any litigation or arbitration arising from 
this agreement, and then only in accordance with the terms of that order; 

(h) any disclosure that the recipient reasonably believes is required by any 
Law or securities exchange, and then only to the extent reasonably 
required; 

(i) to a rating agency; or 

(j) in the case of disclosure by SFV, to:  

(i) Consumer Trustee;  

(ii) Financial Trustee; 

(iii) AEMO or its Related Bodies Corporate; 

(iv) Infrastructure Planner;  

(v) any government department, agency, authority, instrumentality, 
Minister or officer of the State or to Cabinet, Parliament or a 
Parliamentary committee of the State; and 

(vi) to officers, employees, agents, contractors, legal and other 
advisers and auditors (as applicable) of the entities set out in 
subparagraphs (i) to (iv), 

provided that SFV uses reasonable endeavours to ensure that any such 
person does not disclose such information to a person to whom 
disclosure is not otherwise permitted under this agreement. 

30.2 Publicity 
(a) Unless required by Law, LTES Operator must not make any public 

announcements relating to the subject matter of this agreement without 
SFV’s prior written consent. 

(b) SFV and Consumer Trustee may make public announcements relating to 
the subject matter of this agreement (including in respect of the Project’s 
expected import and export of electricity and LTES Operator’s Social 
Licence Commitments) without LTES Operator’s prior written consent, 
provided that SFV must (or must procure that Consumer Trustee, as 
applicable): 

(i) consult with LTES Operator before making a public 
announcement that contains commercially sensitive information 
set out in this agreement (and, for the avoidance of doubt, the 
amount of support which SFV is providing under LTES Operator 
under this agreement, the Project details set out in the 
Reference Details and LTES Operator’s Social Licence 
Commitments are not commercially sensitive information); and 

(ii) reasonably consider any request from LTES Operator to not 
include that commercially sensitive information, or to only 
include that commercially sensitive information on an 
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anonymised and aggregated basis, in the relevant public 
announcement. 

31 Costs 
LTES Operator will pay in advance or reimburse on demand (as required by 
SFV) any external costs incurred by SFV associated with:  

(a) any cure plans or remedial actions proposed by LTES Operator, 
including any Proposed Reinstatement Plan;  

(b) any proposed Material Alteration; 

(c) any request by LTES Operator to assign, novate or otherwise transfer its 
rights and obligations under, title to or interest in this agreement or the 
Project, or to undergo a Change in Control; or 

(d) any other request by LTES Operator for SFV’s consent or approval in 
connection with this agreement.  

[Drafting Note: new clause 31 inserted to clarify that LTES Operator is to 
bear costs associated with implementing remedial actions or other 
administrative processes associated with the Project] 

32 Contract Representative 
(a) At all times, LTES Operator must appoint and maintain the appointment 

of a natural person who is involved with the day-to-day operation and 
administration of the Project and this agreement as its Contract 
Representative.  

(b) LTES Operator must ensure that it notifies SFV as soon as reasonably 
practicable (and in any event within 5 Business Days) of any changes to 
the identity or contact details of the Contract Representative, including 
any temporary changes to the identity or contact details of the Contract 
Representatives. 

(c) SFV may contact the Contract Representative at all reasonable times in 
respect of any matter in connection with the day-to-day operation or 
administration of the Project or this agreement.  

(d) Despite paragraph (c), any notices and other communications that SFV 
is required to give under this agreement will be given to LTES Operator 
in accordance with clause 33 (“Notices”). 

33 Notices  

33.1 Form 
(a) Unless this agreement expressly states otherwise, all notices, demands, 

certificates, consents, approvals, waivers and other communications in 
connection with this agreement must be in writing and signed by the 
sender (if an individual) or a director, secretary or any other person 
nominated by a party to act as an authorised officer of the sender. 

(b) All communications (other than email communications) must also be 
marked for the attention of the person referred to in the Details (or, if the 
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recipient has notified otherwise, then marked for attention in the way last 
notified). 

(c) Email communications must state the first and last name of the sender 
and are taken to be signed by the named sender.  

33.2 Delivery 
(a) Communications must be: 

(i) left at the address referred to in the Details; 

(ii) sent by regular ordinary post (airmail if appropriate) to the 
address referred to in the Details; or 

(iii) sent by email to the address referred to in the Details, provided 
that email must not be used for any termination notice issued 
pursuant to this agreement. 

(b) If the intended recipient has notified changed contact details, then 
communications must be sent to the changed contact details. 

33.3 When effective 
Communications take effect from the time they are received or taken to be 
received under clause 33.4 (“When taken to be received”) (whichever happens 
first) unless a later time is specified in the communication. 

33.4 When taken to be received 
Communications are taken to be received: 

(a) if sent by post, 6 Business Days after posting (or 10 days after posting if 
sent from one country to another); and 

(b) if sent by email:  

(i) when the sender receives an automated message confirming 
delivery; or 

(ii) 4 hours after the time the email is sent (as recorded on the 
device from which the sender sent the email) unless the sender 
receives an automated message within that 4 hour period that 
the delivery failed, 

whichever happens first. 

33.5 Receipt outside business hours 
Despite anything else in this clause 33, if communications are received or taken 
to be received under clause 33.4 (“When taken to be received”) after 5.00pm on 
a Business Day or on a non-Business Day, then they are taken to be received at 
9.00am on the next Business Day.  For the purposes of this clause, the place in 
the definition of Business Day is taken to be the place specified in the Details as 
the address of the recipient and the time of receipt is the time in that place. 
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34 General 

34.1 Variation and waiver 
A provision of this agreement, or right, power or remedy created under it, may 
not be varied or waived except in writing signed by the party to be bound. 

34.2 Consents, approvals or waivers 
By giving any consent, approval or waiver a party does not give any 
representation or warranty as to any circumstance in connection with the subject 
matter of the consent, approval or waiver. 

34.3 Discretion in exercising rights 
Unless this agreement expressly states otherwise, a party may exercise a right, 
power or remedy or give or refuse its consent, approval or a waiver in connection 
with this agreement at its discretion (including by imposing conditions). 

34.4 Partial exercising of rights 
Unless this agreement expressly states otherwise, if a party does not exercise a 
right, power or remedy in connection with this agreement fully or at a given time, 
they may still exercise it later. 

34.5 Conflict of interest 
Each party may exercise their rights, powers and remedies in connection with 
this agreement even if this involves a conflict of duty or they have a personal 
interest in their exercise. 

34.6 Remedies cumulative 
The rights, powers and remedies in connection with this agreement are in 
addition to other rights, powers and remedies given in any other agreement or by 
Law independently of this agreement. 

34.7 Indemnities and reimbursement obligations 
Any indemnity, reimbursement, payment or similar obligation in this agreement: 

(a) is a continuing obligation despite the satisfaction of any payment or other 
obligation in connection with this agreement, any settlement or any other 
thing; 

(b) is independent of any other obligations under this agreement or any 
other agreement; and 

(c) continues after this agreement, or any obligation arising under it, ends. 

It is not necessary for a party to incur expense or make payment before enforcing 
a right of indemnity in connection with this agreement. 

34.8 Supervening Law 
Subject to clause 22 (“Change in Law”), any present or future Law which 
operates to vary the obligations of a party in connection with this agreement with 
the result that another party’s rights, powers or remedies are adversely affected 
(including, by way of delay or postponement) is excluded except to the extent 
that its exclusion is prohibited or rendered ineffective by Law. 
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34.9 Counterparts 
This agreement may consist of a number of copies, each signed by one or more 
parties to it.  If so, the signed copies are treated as making up a single document. 

34.10 Entire agreement 
This agreement and the PDA constitute the entire agreement of the parties on 
the subject matter and supersedes all prior agreements, understandings and 
negotiations on that subject matter, provided that this agreement does not 
remove any rights of SFV or obligations of LTES Operator or its associates 
arising under any tender process deed or tenderer declaration that were provided 
as part of the tender. 

34.11 No liability for loss 
Unless this agreement expressly states otherwise, a party is not liable for any 
loss, liability or costs arising in connection with the exercise or attempted 
exercise of, failure to exercise, or delay in exercising, a right, power or remedy in 
connection with this agreement. 

34.12 Rules of construction 
No rule of construction applies to the disadvantage of a party because that party 
was responsible for the preparation of, or seeks to rely on, this agreement or any 
part of it. 

34.13 Severability 
If the whole or any part of a provision of this agreement is void, unenforceable or 
illegal in a jurisdiction, then it is severed for that jurisdiction.  The remainder of 
this agreement has full force and effect and the validity or enforceability of that 
provision in any other jurisdiction is not affected.  This clause has no effect if the 
severance alters the basic nature of this agreement or is contrary to public policy. 

34.14 Governing Law and jurisdiction 
The Law in force in New South Wales governs this agreement. The parties 
submit to the exclusive jurisdiction of the courts of New South Wales. 

34.15 Electronic execution  
(a) A party may execute this agreement as well as modifications to it by 

electronic means (including by electronic signature or by email of a 
signed document in PDF or scanned format).  

(b) The parties agree and intend that such signature by electronic means or 
by email in PDF or scanned format will bind the party so signing with the 
same effect as though the signature were an original signature.  

(c) This agreement may be executed as set out above in two or more 
counterparts, each of which will be deemed an original, but all of which, 
taken together, will constitute one and the same document. 

(d) The parties to this agreement acknowledge and agree that:  

(i) they consent to the use of the electronic signatures and the 
agreement proceeding by electronic means; and 

(ii) they intend to be legally bound by the terms of the agreement on 
which the electronic signature(s) has been placed.  
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34.16 Directions as to management of this agreement 
SFV may, from time to time, provide to LTES Operator reasonable guidance in 
relation to the management of this agreement, including: 

(a) information required to be provided to SFV pursuant to this agreement; 
and 

(b) clarifications on the requirements of this agreement,  

in order to comply with the terms of this agreement and Australian Government 
policy, and LTES Operator must comply with that guidance provided that: 

(c) it does not have a material cost impact for LTES Operator; or 

(d) if LTES Operator can substantiate to the reasonable satisfaction of SFV 
that it will have a material cost impact for LTES Operator, SFV agrees to 
meet that additional cost.  

[Drafting note: new clause 34.16 inserted to enable SFV to issue guidance 
in relation to management of this agreement] 

EXECUTED as an agreement. 
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Schedule 1 Exercise Notice 

To: [Name and address of SFV] (“SFV”) 

Attention: [Insert] 

[Date] 

Exercise Notice - Long-Term Energy Service Agreement (Long-duration storage) - 
[Project name] between [Name of LTES Operator] and SFV dated [insert date] 
(“LTESA”) 

Under clause 12 (“Grant and exercise of an Option”) of the LTESA, LTES Operator gives 
notice as follows: 

Irrevocable proposal to exercise the Option 

LTES Operator hereby gives SFV notice of its proposal to exercise its Option to cause an 
Annuity Product with the following details to become effective.  

Annuity Product term Detail 

Annuity Product Start Date 1/7/[insert year] 

Annuity Period One year but noting that if the Annuity 
Product Start Date is on the Final 
Anniversary, it will be taken to have ended 
on the Final Annuity Product End Date. 

 

LTES Operator confirms that this Exercise Notice constitutes a notice for the purposes of 
clause 12 (“Grant and exercise of an Option”) of the LTESA to exercise this Option, is 
irrevocable and may not be withdrawn or altered. 

LTES Operator acknowledges that any inconsistency of this notice with the rest of the 
LTESA may cause this Exercise Notice to be deemed invalid. 

Pre-conditions to the exercise of the Option 

LTES Operator confirms that each of the pre-conditions set out in clause 12.3 (“Pre-
conditions to the exercise of the Annuity Product”) of the LTESA are either satisfied as at 
the date of this Exercise Notice or have been expressly waived by SFV in writing. 

Interpretation 

Clause 1 (“Definitions and interpretation”) of the LTESA applies to this notice as if it was 
fully set out in this notice. 
 
 
 
........................................ 
[Name of person]1 being 
a [director/company secretary] of  
[Name of LTES Operator] 
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Instructions for completion  
1 Must be a director or company secretary of LTES Operator. 
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Schedule 2 Annuity Product terms 

1 Application and interpretation 

1.1 Application to an Annuity Product 
The terms contained in this Schedule 2 apply to each Annuity Product which has 
become effective due to a valid exercise of an Option in accordance with clause 
12 (“Grant and exercise of an Option”) separately.  In interpreting this Schedule 2 
(other than this item 1.1) in respect of such an Annuity Product: 

(a) subject to paragraph (b) below, a reference to “the Annuity Period” is a 
reference to the Annuity Period in respect of that Annuity Product; and 

(b) a reference to an “Annuity Product Financial Year” is a reference to an 
Annuity Product Financial Year which forms all or part of the Annuity 
Period in respect of that Annuity Product. 

1.2 Schedule items 
A reference in this Schedule 2 to an “item” is a reference to an item of this 
Schedule 2. 

1.3 Defined terms 
Capitalised terms in this Schedule 2 have the meaning set out below, in clause 1 
and in the Reference Details, unless the contrary intention appears: 

Adjusted Annuity Amount has the meaning given in item 4.3. 

Annual Reconciliation Payment has the meaning given in item 4.2. 

Annual Revenue Sharing Amount has the meaning given in item 4.4. 

Annuity Reduction Threshold means, in respect of the Annuity Product 
Financial Year, the difference between the Annual Net Revenue Threshold for 
that Annuity Product Financial Year and the Annuity Cap for that Annuity Product 
Financial Year. 

Quarterly Annuity Payment means, in respect of a Quarter of the Annuity 
Product Financial Year, an amount equal to 25% of the Annuity Cap for the 
relevant Annuity Product Financial Year. 

2 Annuity Product terms 
In respect of the Annuity Period: 

(a) SFV agrees to pay: 

(i) any Quarterly Annuity Payment; and 

(ii) any positive Annual Reconciliation Payment, 
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to LTES Operator; and 

(b) LTES Operator agrees to pay: 

(i) the lesser of the Historical Net Payments and the absolute value 
of any negative Annual Reconciliation Payment; and 

(ii) any Availability Rebate, 

to SFV, 

in each case, on the terms and conditions contained in this agreement. 

[Note: two worked examples of the payments under this Schedule 2 are 
provided after the schedule.] 

3 Quarterly Annuity Payment  
3.1 SFV’s payment of Quarterly Annuity Payment 

Within 30 Business Days after the end of each of the first, second and third 
Quarters of each Annuity Product Financial Year, SFV must pay the Quarterly 
Annuity Payment for the Quarter to LTES Operator. 

3.2 No payment in fourth Quarter 
No amount is payable on account of the Quarterly Annuity Payment in respect of 
the fourth Quarter of an Annuity Product Financial Year. 

4 Annual Reconciliation Payment 
4.1 Payment of Annual Reconciliation Payment 

(a) In respect of each Annuity Product Financial Year: 

(i) if the Annual Reconciliation Payment for the Annuity Product 
Financial Year is a positive amount, then SFV must pay that 
Annual Reconciliation Payment to LTES Operator; or 

(ii) if the Annual Reconciliation Payment for the Annuity Product 
Financial Year is a negative amount, then LTES Operator must 
pay to SFV the lesser of: 

(A) the Historical Net Payments at the time of the 
calculation of that Annual Reconciliation Payment; and  

(B) the absolute value of that Annual Reconciliation 
Payment.  

(b) Any amount that is payable by a party under paragraph (a) in respect of 
an Annuity Product Financial Year must be paid: 

(i) subject to paragraph (ii), within 30 Business Days after the end 
of that relevant Annuity Product Financial Year; or 

(ii) in the case of the Annuity Product Financial Year that 
commences on the Final Anniversary, within 20 Business Days 
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after the determination of the Availability Rebate for that Annuity 
Product Financial Year in accordance with item 5.1. 

4.2 Calculation of Annual Reconciliation Payment 
The “Annual Reconciliation Payment” for an Annuity Product Financial Year is 
calculated as follows: 

𝑨𝑨𝑵𝑵𝑷𝑷𝑬𝑬𝑭𝑭 = 𝑨𝑨𝑨𝑨𝑨𝑨𝑬𝑬𝑭𝑭 − 𝑨𝑨𝑵𝑵𝑺𝑺𝑬𝑬𝑭𝑭 −  �𝑸𝑸𝑨𝑨𝑷𝑷𝑬𝑬𝑭𝑭 

where: 

ARPFY = the Annual Reconciliation Payment for the Annuity Product 
Financial Year; 

AAAFY = the Adjusted Annuity Amount for the Annuity Product Financial 
Year; 

ARSFY = the Annual Revenue Sharing Amount for the Annuity Product 
Financial Year; and 

∑QAPFY = the sum of the Quarterly Annuity Payments paid by SFV in respect 
of Quarters in the Annuity Product Financial Year. 

4.3 Calculation of Adjusted Annuity Amount 
The “Adjusted Annuity Amount” for an Annuity Product Financial Year is: 

(a) if the Net Operational Revenue for the Annuity Product Financial Year is 
less than or equal to the Annuity Reduction Threshold for the Annuity 
Product Financial Year, an amount that is equal to the Annuity Cap; 

(b) if the Net Operational Revenue for the Annuity Product Financial Year is 
greater than the Annuity Reduction Threshold for the Annuity Product 
Financial Year, an amount calculated as follows: 

𝑨𝑨𝑨𝑨𝑨𝑨𝑬𝑬𝑭𝑭 = 𝑨𝑨𝑪𝑪𝑬𝑬𝑭𝑭 − 𝟕𝟕𝟓𝟓% × (𝑯𝑯𝑵𝑵𝑵𝑵𝑬𝑬𝑭𝑭 − 𝑨𝑨𝑵𝑵𝑻𝑻𝑬𝑬𝑭𝑭) 

where: 

AAAFY = the Adjusted Annuity Amount for the Annuity Product 
Financial Year; 

ACFY = the Annuity Cap; 

NORFY = the Net Operational Revenue for the Annuity Product 
Financial Year; and 

ARTFY = the Annuity Reduction Threshold for the Annuity Product 
Financial Year, 

provided that if the Adjusted Annuity Amount is less than zero then it will 
be deemed to be zero. 

4.4 Calculation of Annual Revenue Sharing Amount 
The “Annual Revenue Sharing Amount” for an Annuity Product Financial Year 
is calculated as follows: 

𝑨𝑨𝑵𝑵𝑺𝑺𝑬𝑬𝑭𝑭 = 𝟓𝟓𝟓𝟓% × (𝑯𝑯𝑵𝑵𝑵𝑵𝑬𝑬𝑭𝑭 + 𝑨𝑨𝑨𝑨𝑨𝑨𝑬𝑬𝑭𝑭 − 𝑯𝑯𝑵𝑵𝑻𝑻𝑬𝑬𝑭𝑭) 
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where: 

ARSFY = the Annual Revenue Sharing Amount for the Annuity Product 
Financial Year; 

NORFY = the Net Operational Revenue for the Annuity Product Financial Year;  

AAAFY = the Adjusted Annuity Amount for the Annuity Product Financial Year; 
and 

NRTFY = the Annual Net Revenue Threshold for the Annuity Product Financial 
Year, 

provided that if the Annual Revenue Sharing Amount is less than zero then it will 
be deemed to be zero. 

5 Availability Rebate 
5.1 Determination of Availability Rebate 

(a) Within 40 Business Days after SFV receiving the Availability Report in 
respect of an Annuity Product Financial Year, SFV must: 

(i) notify LTES Operator that SFV agrees with the Availability 
Rebate set out in the Availability Report; or 

(ii) notify LTES Operator that SFV disputes the Availability Rebate 
set out in the Availability Report. 

(b) If:  

(i) SFV notifies LTES Operator that SFV agrees with the Availability 
Rebate set out in the Availability Report; or 

(ii) SFV does not provide any notice under paragraph (a) within the 
timeframe required by that paragraph,  

then the Availability Rebate set out in the Availability Report will be 
binding on the parties. 

(c) If SFV notifies LTES Operator that it disputes the Availability Rebate, 
then either party may refer the matter for determination by an 
Independent Expert under clause 28.6 (“Independent Expert”). 

5.2 Payment of Availability Rebate 
(a) LTES Operator must pay the Availability Rebate (if any) for an Annuity 

Product Financial Year within 20 Business Days after the determination 
of the Availability Rebate for that Annuity Product Financial Year in 
accordance with item 5.1.  

(b) Subject to clause 23 (“Default and Termination”), the payment of the 
Availability Rebate is SFV’s sole remedy for LTES Operator’s failure to 
achieve the Equivalent Availability Threshold in an Annuity Product 
Financial Year. 

5.3 Calculation of Availability Rebate  
The “Availability Rebate” for an Annuity Product Financial Year is calculated as 
follows: 
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𝑨𝑨𝑵𝑵𝑬𝑬𝑬𝑬𝑭𝑭 = 𝑨𝑨𝑨𝑨𝑨𝑨𝑬𝑬𝑭𝑭 × 𝑨𝑨𝑺𝑺𝑬𝑬𝑬𝑬𝑭𝑭 

where: 

ARFFY = the Availability Rebate for the Annuity Product Financial Year (in $); 

AAAFY = the Adjusted Annuity Amount for the Annuity Product Financial Year 
(in $); and 

ASFFY = the Availability Rebate Percentage for the Annuity Product Financial 
Year (expressed as a percentage). 

5.4 Calculation of Availability Rebate Percentage  
The “Availability Rebate Percentage” for an Annuity Product Financial Year is 
calculated as follows: 

𝑨𝑨𝑺𝑺𝑬𝑬𝑬𝑬𝑭𝑭 = 𝟏𝟏% × (𝑬𝑬𝑨𝑨𝑻𝑻 − 𝑬𝑬𝑨𝑨𝑬𝑬𝑬𝑬𝑭𝑭) 

ASFFY = the Availability Rebate Percentage for the Annuity Product Financial 
Year (expressed as a percentage); 

EAT = the Equivalent Availability Threshold; and 

EAFFY = the Equivalent Availability Factor for the Project for the Annuity 
Product Financial Year, 

provided that: 

(a) if the Availability Rebate Percentage is less than 0% then it will be 
deemed to be 0%; and 

(b) if EAFFY is less than 10, then ASFFY will be deemed to be 100%.  

5.5 Calculation of Project Equivalent Availability Factor 
(a) Subject to paragraph (b), the “Equivalent Availability Factor” for the 

Project for an Annuity Product Financial Year is to be calculated in 
accordance with the formula set out in paragraph 8.11 of IEEE 762-
2006, provided that:  

(i) a reference to “generation” is taken to be a reference to “export 
capability”; and 

(ii) a reference to “generating unit” is a reference to the Project.  

[Note: the Equivalent Availability Factor is expressed as a number 
(e.g. 95) and not a percentage (e.g. 95%).]  

(b) If the Rated Capacity is reduced during a period of time as a direct result 
of a direction or instruction given by AEMO under the NER that: 

(i) relates to the condition of the transmission network; and 

(ii) was not issued as a response to or as a result of any act or 
omission of LTES Operator or LTES Operator’s officers, 
employees, subcontractors or agents,  

(a “Deemed Availability Period”), then that period of time will be 
disregarded for the purpose of calculating the Equivalent Availability 
Factor for the Project. 
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[Note: on the following pages are two worked examples of the payments under 
Schedule 2. These examples are provided as a guide to the template document 
only and will not be included in the final LTESA. In the event of any inconsistency 
with the terms of Schedule 2 bidders should give priority to Schedule 2. Note that 
in these examples, positive amounts are taken to be payments from SFV to LTES 
Operator and negative amounts are taken to be payments from LTES Operator to 
SFV.] 
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EXAMPLE 1 

[Note: to be removed from the execution version of this agreement.] 

Background 

In Example 1, LTES Operator earns $4 million in revenue through a contracted position and $8 million 
through spot market exposure.  LTES Operator has $2 million in Permitted Costs. Accordingly, LTES 
Operator’s Net Operational Revenue is the sum of these revenues minus the Permitted Costs: $10 million. 
The Project’s Equivalent Availability Factor for the year is 99. 

The terms of its LTESA are as per the Reference Details below. All amounts are in $ millions. 

Payments 

LTES Operator receives the $1 million Quarterly Annuity Payment in each of the first 3 quarters of the year, 
and at the end of the year also receives a $1 million Annual Reconciliation Payment. In total for the year, 
LTES Operator has received the full $4 million Annuity Cap. There is no revenue sharing. 

The Project’s Equivalent Availability Factor for the year is above the Equivalent Availability Threshold and 
accordingly no Availability Rebate is payable.  

Term Value ($ million)  
Reference Details 
Annuity Cap (AC) 4 
Net Revenue Threshold (NRT) 15 
Equivalent Availability Threshold (EAT) 97 
Annual amounts for example 
Net Operational Revenue (NOR), annual 10 
Equivalent Availability Factor (EAF) 99 
Net annual LTESA payments 4 
Overall project revenues, being the net of Net 
Operational Revenues and LTESA payments.  

NOR+∑QAP+ARP-ARF 
= (2+3+2+3) + (1+1+1) + (1) – (0) 
= 14 

 

Term Quarter 1 Quarter 2 Quarter 3 Quarter 4 
Net Operational 
Revenue (NOR) 
per quarter 

2 3 2 3 

Quarterly Annuity 
Payment (QAP) 

1 1 1  

Annual 
Reconciliation 
Amount (ARP)  

   AAA-ARS-∑QAP 
= 4 – 0 – 3 

ARP = 1 

Adjusted Annuity 
Amount (AAA) 

   NOR is below NRT 
– AC, so AAA is 
equal to AC.  

AAA = AC = 4 

Annual Revenue 
Sharing Amount 
(ARS) 

   50%*(NOR + AAA – 
NRT)  
= 50%*(10+4-15) = -
0.5 
As ARS is less than 
zero, it is deemed to 
be zero.  
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ARS = 0 

Sum of Quarterly 
Annuity 
Payments (∑QAP) 

   ∑QAP = sum of 
QAP in quarters 1, 
2 and 3 
= 3 

Equivalent 
Availability 
Factor (EAF) 

   99 (annual) 

Availability 
Rebate (ARF) 

   AAA*ASF 
= AAA*1%*(EAT – 
EAF) 
= 4*1%*(97-99) 
= -8 
As ARF is less than 
zero, it is deemed 
to be zero. 

ARF = 0 

Example project 
revenues 
(NOR+QAP+ARP-
ARF) 
Note: not a 
contractual 
concept and is for 
demonstrative 
purposes only. 

NOR + QAP 
= 2 + 1 
= 3 

NOR + QAP 
= 3 + 1 
= 4 

NOR + QAP 
= 2 + 1 
= 3 

NOR + ARP – ARF 

= 3 + 1 – 0 

= 4 
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EXAMPLE 2 

[Note: to be removed from the execution version of this agreement.] 

Background 

In Example 2, LTES Operator earns $24 million in net revenue through a contracted position and has no 
other revenue or Permitted Costs. Accordingly, LTES Operator’s Net Operational Revenue is equal to the net 
revenue under its contracted position: $24 million. The Project’s Equivalent Availability Factor for the year is 
95. 

The terms of its LTESA are as per the Reference Details below. All amounts are in $ millions.  

Payments 

LTES Operator receives the $1 million Quarterly Annuity Payment in each of the first 3 quarters of the year, 
but at the end of the year LTES Operator must pay a $7.5 million Annual Reconciliation Payment to SFV.  

The Project’s Equivalent Availability Factor is below the Equivalent Availability Threshold. However, the net 
of annuity payments (i.e. not including any revenue share) is zero on an annual basis so this means that the 
Availability Rebate is also equal to zero. 

Term Value ($ million) 
Reference Details 
Annuity Cap (AC) 4 
Net Revenue Threshold (NRT) 15 
Equivalent Availability Threshold (EAT) 97 
Annual amounts for example 
Net Operational Revenue (NOR), annual 24 
Equivalent Availability Factor (EAF) 95 
Net annual LTESA payments -4.5 (Project makes repayments of up to the 

amount of Historical Net Payments) 
Overall project revenues, being the net of Net 
Operational Revenues and LTESA payments 

NOR+∑QAP+ARP-ARF  
= (6+6+6+6) + (1+1+1) + (-7.5) – (0) 
= 19.5 

 

Term Quarter 1 Quarter 2 Quarter 3 Quarter 4 
Net Operational 
Revenue (NOR) 

6 6 6 6 

Quarterly Annuity 
Payment (QAP) 

1 1 1  

Annual 
Reconciliation 
Amount (ARP) 

   AAA-ARS-∑QAP 
= 0 - 4.5 - 3 

ARP = -7.5, so 
LTES Operator 
must pay the SFV 
$7.5 million. 

Note: ARS is 
lesser of the ARS 
calculated and 
Historical Net 
Payments. This 
example assumes 
Historical Net 
Payments is above 
$7.5 million. 
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Adjusted Annuity 
Amount (AAA) 

   NOR is above NRT 
so: 
AAA 
= AC - 75%*(NOR 
- ART) 
= 4 - 75%*(24-(15-
4)) 
As AAA is less than 
zero, it is deemed to 
be zero. 

AAA = 0 

Annual Revenue 
Sharing Amount 
(ARS) 

   50%*(NOR + AAA – 
NRT)  
= 50%*(24+0-15) 
= 4.5 

ARS = lesser of 4.5 or 
Historical Net 
Payments from SFV 
to LTES Operator. 

Sum of Quarterly 
Annuity 
Payments (∑QAP) 

   ∑QAP = sum of 
QAP in quarters 1, 
2 and 3 
= 3 

Equivalent 
Availability 
Factor (EAF) 

   95 (annual) 

Availability 
Rebate (ARF) 

   AAA*1%*(EAT – 
EAF) 
= 0*1%*(97-95) 
= 0 

ARF = 0 

Project Revenues 
(NOR+QAP+ARP-
ARF) 
Note: not a 
contractual 
concept and is for 
demonstrative 
purposes only. 

NOR + QAP 
= 6 + 1 
= 7 

NOR + QAP 
= 6 + 1 
= 7 

NOR + QAP 
= 6 + 1 
= 7 

NOR + ARP - ARF 

= 6 + -7.5 - 0 

= -1.5 

 



  

 King & Wood Mallesons 
 

 84 
 

Schedule 3 Fixed Termination Amount 

[Note: bidders will bid in a LTESA value (which will be used for the first row in the 
below table i.e. the Fixed Termination Amount payable in the event of termination 
in a Financial Year commencing at any date on or prior to the First Option Date). 
This bid amount will be amortised on a straight-line basis to complete the rest of 
the table.] 
 

Financial Year commencing on: Fixed Termination Amount 

Any date on or prior to the First Option Date $[insert] 

1 year after the First Option Date $[insert] 

2 years after the First Option Date $[insert] 

3 years after the First Option Date $[insert] 

[Note: insert further rows as necessary to 
cover each Financial Year during the Term. 
For example, if the Term of the LTESA is 40 
years then there should be 40 rows in total 
and the final row should state “39 years after 
the First Option Date”.] 
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Schedule 4 Knowledge sharing plan 

1 Knowledge sharing context  

1.1 Objects 
Under the EII Act, SFV must exercise its functions in a way that is consistent with the objects of the EII Act, including to co-ordinate investment in new 
generation, storage, network and related infrastructure. 

1.2 Use of Knowledge Sharing Deliverables 
SFV will use the Knowledge Sharing Deliverables for the purposes of: 

(a) performing SFV’s obligations under the LTESA and the EII Act; and/or 

(b) monitoring and evaluating the LTESA program against the objectives of the EII Act. 

2 Knowledge Sharing Deliverables 
All deliverables are to be prepared to a standard acceptable to SFV and, where relevant, reflect any guidelines provided by SFV relating to the 
preparation and delivery of Knowledge Sharing Deliverables. 

No. Knowledge 
Sharing 
Deliverable 

Purpose Frequency When? Accessibility 
(public 
information or 
confidential 
information) 

Content and 
delivery 

1.  15-minute 
Project survey 

Efficient qualitative and quantitative 
data gathering. SFV may use this 

Yearly From the Signing Date to 12 
months following the Final 
Annuity Product End Date 

Confidential 
Information 

SFV to provide a 
link to the survey 
each year. 
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No. Knowledge 
Sharing 
Deliverable 

Purpose Frequency When? Accessibility 
(public 
information or 
confidential 
information) 

Content and 
delivery 

information in anonymised portfolio 
analysis and reporting. 

2.  Requirements 
of EII Act 

Compliance with requirements of the 
EII Act and any regulations under it, 
including requirements under section 
50(2) of the EII Act and clause [31A] 
of Electricity Infrastructure 
Investment Regulation 2021. 

As reasonably 
required by SFV 

From the Signing Date to 12 
months following the Final 
Annuity Product End Date 

As reasonably 
required by SFV 

As reasonably 
required by SFV 

3.  Site visit by 
SFV or its 
nominee 

On ground experience with key 
stakeholders and demonstration of 
facilities. 

Once As agreed with SFV Agreed at time of 
visit 

Site visit to Project 
location or a virtual 
tour delivered 
online as agreed 
by SFV. 
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Signing page 

DATED:______________________  
 
 
 

SFV 

EXECUTED on behalf of SCHEME 
FINANCIAL VEHICLE PTY LTD (ACN 
662 496 479) by its agent EQUITY 
TRUSTEES LIMITED (ACN 004 031 
298) by its attorneys under Power of 
Attorney dated 27 May 2016: 
 
in the presence of: 
 
 
 ...............................................................  
Signature of witness 
 
 
 

) 
) 
) 
) 
) 
) 
) 
) 
) 
) 
) 
) 
) 
) 

 
 
 
 
 
 
 
 
 
 
 ...............................................................  
Signature of Attorney 
 
 ...............................................................  
Office and name of Attorney 
 
 
 
 ...............................................................  
Signature of Attorney 
 
 ...............................................................  
Office and name of Attorney 

 

LTES OPERATOR 

EXECUTED by [INSERT] in 
accordance with section 127(1) of the 
Corporations Act 2001 (Cth) by 
authority of its directors: 
 
 
 ...............................................................  
Signature of director 
 
 
 ...............................................................  
Name of director (block letters) 

) 
) 
) 
) 
) 
) 
) 
) 
) 
) 
) 
) 
) 
) 

 
 
 
 
 
 
 ...............................................................  
Signature of director/company 
secretary* 
*delete whichever is not applicable 
 
 ...............................................................  
Name of director/company secretary* 
(block letters) 
*delete whichever is not applicable 
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Annexure A Form of Tripartite 

[Note: to be inserted.] 


	Name: [insert]
	Email: [insert]
	[Option 1: for bids where LTES Operator commits to not exercise its Option in respect of the Annuity Product in certain Financial Years during the Term.]
	(a) [insert by reference to the First Option Date e.g. “the First Option Date” or “the second anniversary of the First Option Date”]; and
	(b) [insert further as necessary].
	[End option 1.]
	[Option 2: for bids where each Financial Year is eligible for an Annuity Product.]
	Not applicable. 
	[End option 1.]
	$[insert], adjusted in accordance with clause 1.7 (“Adjustment”).[End option 1.]
	$500,000, adjusted in accordance with clause 1.7 (“Adjustment”).
	The amount set out in the second column of the table in Schedule 3 (“Fixed Termination Amount”) for the Financial Year in which this agreement is terminated.
	[Note: the Fixed Termination Amount is the termination payment payable by SFV to LTES Operator following termination of the LTESA for SFV default or insolvency or if SFV terminates the LTESA for convenience or in the circumstances contemplated in clause 22.3(h).]
	[insert]
	1 Definitions and interpretation
	1.1 Defined terms
	Acceptable Credit Rating means a credit rating of at least A- by Standard & Poor’s or A3 by Moody’s or, if both of those agencies cease to operate or give ratings of the kind referred to above, an equivalent rating from another reputable ratings agen...
	Access Fee means a transmission access fee determined by the Consumer Trustee under section 26(1) of the EII Act that is payable by LTES Operator to SFV for transmission access rights granted to the Project under an “access scheme” (as defined in the...
	Adjustment Date means each 1 July following [the closing date of the financial bid stage of the tender for this agreement]. [Note: for clarity, this closing date will be hardcoded into the execution version of the agreement.]
	AEMO means the Australian Energy Market Operator Limited (ACN 072 010 327) or such other entity that may at any time and from time to time operate and administer the NEM in accordance with the NER.
	Ancillary Services has the meaning given in the NER.
	Annual Maintenance Program has the meaning given in clause 5.1(a) (“Annual Maintenance Program”).
	Annual Reconciliation Payment has the meaning given in item Schedule 21.3 of Schedule 2 (“Annuity Product terms”).
	Annual Revenue Report has the meaning given in clause 9.3(a) (“Revenue reports”).
	Annuity Period has the meaning given in clause 13.1 (“Annuity Period”).
	Annuity Product means a derivative arrangement on the terms outlined in Schedule 2 (“Annuity Product terms”).
	Annuity Product Financial Year means a Financial Year that forms all or part of an Annuity Period.
	Annuity Product Start Date means each of:
	(a) the First Option Date; or
	(b) any anniversary of the First Option Date (up to and including the Final Anniversary).

	Approved Reinstatement Plan has the meaning given in clause 20.2(b)(i) (“Reinstatement plan”).
	Approved Remedy Plan has the meaning given in clause 21.2(b)(i) (“Remedy plan”).
	Associated Infrastructure means the associated connection assets, protection equipment and related infrastructure located at the site of the Project.
	ASX means ASX Limited or the market operated by it, as the context requires.
	Audit means an audit conducted in accordance with clause 10 (“Audit”).
	Auditor has the meaning given in clause (a) (“Audit”).
	Authorisation means any consent, licence, approval, permit, registration, accreditation or other authorisation that is required to be granted by any Government Authority, regulatory body, instrumentality, minister, agency or other authority for the p...
	Availability Rebate has the meaning given in item 5.3 of Schedule 2 (“Annuity Product terms”).
	Availability Report has the meaning given in clause 9.2(b) (“Operating reports”).
	Breach Notice has the meaning given in clause 23.3(b)(i) (“Termination by SFV”).
	Business Day means a day on which banks are open for business in Sydney, New South Wales, other than:
	(a) a Saturday, Sunday or public holiday; or
	(b) the period between 25 December and 1 January (inclusive).

	Capacity Product means any right, entitlement, credit, offset, allowance, compensation, payment, benefit or certificate of any kind, recognised or arising under any scheme, Law, policy or arrangement which becomes available to the owner or operator of...
	Capacity Product Scheme means any scheme, Law, policy or arrangement established or regulated by a Government Authority that provides for the creation and transfer of Capacity Products.
	Change in Control occurs in relation to a party when:
	(a) a person that does not Control the party acquires such Control; or
	(b) a person that Controls that party ceases to have such Control,
	but does not include a change in Control of a party which occurs as a result of:
	(c) the party or any of its Related Bodies Corporate becoming listed on the ASX or other recognised securities exchange;
	(d) a transfer of or other dealing in shares in the party or any of its Related Bodies Corporate that are listed on the ASX or other recognised securities exchange; or
	(e) an internal restructure or reorganisation, provided that the restructuring or reorganisation does not result in a change to the Ultimate Holding Company of the party.

	Change in Law means the imposition of, change in, change in the application or official interpretation of or repeal of a Law (other than a Law relating to an Ineligible Tax), but excludes any:
	(a) change in planning or environmental requirements associated with the development, construction, operation or decommissioning of the Project (including any native title or cultural heritage Law); and
	(b) change in the NER which, as at the Tender Date, is the subject of a final determination of the Australian Energy Market Commission or the Energy Security Board.

	Claim means, in relation to a party, a demand, claim, action or proceeding made or brought by or against the party, however arising and whether present, unascertained, immediate, future or contingent.
	Commercial Operations Date has the meaning given in the PDA.
	Connection Point means the “connection point” (as defined in the NER) for the Project.
	Consumer Trustee means AEMO Services Limited (ACN 651 198 364) in its capacity as the consumer trustee under the EII Act, or any replacement or successor consumer trustee appointed under the EII Act.
	Contract Representative means the person appointed by LTES Operator as Contract Representative in accordance with clause  32 (“Contract Representative”), which at the Signing Date is the person specified in the Reference Details.
	Control has the meaning given in section 50AA of the Corporations Act, except that:
	(a) the application of section 50AA(4) will be disregarded;
	(b) in the case of a body corporate, it includes the direct or indirect right to exercise more than 50% of the votes exercisable at a general meeting of that body corporate and the direct or indirect right to appoint more than 50% of its directors;
	(c) in the case of a trust, it includes the direct or indirect right to exercise more than 50% of the votes exercisable by the beneficiaries of that trust in their capacity as beneficiaries and the ability to appoint or remove the trustee(s) of the tr...
	(d) in the case of any other person, it includes the direct or indirect right to exercise more than 50% of the voting rights in the person; and
	(e) in the case of any person (including those listed in paragraphs (b) to (d)), it includes the direct or indirect capacity to determine the outcome of decisions about the person’s financial and operating policies,

	and Controlled has a corresponding meaning.
	Corporations Act means the Corporations Act 2001 (Cth).
	Cost Change Principles has the meaning given in clause 22.6 (“Cost Change Principles”).
	Declared REZ means a renewable energy zone declared by the NSW Minister for Energy and Environment under the EII Act.
	Deemed Availability Period has the meaning given in item 5.5(b) of Schedule 2 (“Annuity Product terms”).
	Default Interest Rate means the rate which is 2% above the Reserve Bank of Australia Cash Rate Target.
	Details means the section of this agreement headed “Details”.
	Dispute has the meaning given in clause 28.1 (“Dispute mechanism”).
	Dispute Notice has the meaning given in clause 28.3 (“Disputes”).
	Disputed Amount has the meaning given in clause 16.3(a)(i) (“Disputed Invoice”).
	Dispute Notice has the meaning given in clause 28.3 (“Disputes”).
	EII Act means the Electricity Infrastructure Investment Act 2020 (NSW).
	Election to Reinstate has the meaning given in clause 20.1 (“Major Casualty Event”).
	Election to Remedy has the meaning given in clause 21.1 (“Prolonged Unavailability Event”).
	Exercise Notice means a notice in the form set out in, and completed in accordance with, Schedule 1 (“Exercise Notice”).
	Final Anniversary means the [insert] anniversary of the First Option Date.
	[Note: to be updated to reflect the final year of the Term. For example, if the End Date is 14 years after the First Option Date then ‘13th’ will be inserted.]

	Financial Trustee means the person authorised under section 61 of the EII Act to exercise the functions of the financial trustee.
	Financial Year means the period from 1 July to 30 June.
	First Option Date has the meaning given in clause 2.2 (“First Option Date”).
	Good Industry Practice means the practices, procedures, methods specifications and standards which:
	(a) are used by prudent, competent, experienced and reputable developers, contractors and operators who develop and operate projects of a similar nature to the Project; and
	(b) are consistent with all relevant standards, including “good electricity industry practice” (as defined in the NER) to the extent that that definition is relevant to the Project.

	Government Authority means a government or a governmental, semi-governmental, fiscal, judicial or quasi-judicial body, department, commission, authority, tribunal, agency or entity in any part of the world, including AEMO but excluding each of SFV, C...
	Government Entity means any entity established under the Laws of New South Wales or owned directly or indirectly by or on behalf of the State.
	Green Product means any right, entitlement, credit, offset, allowance, compensation, payment, benefit or certificate of any kind, recognised or arising under any scheme, Law, policy or arrangement which may be created in respect of, or relate to, the...
	Green Product Scheme means any scheme, Law, policy or arrangement established or regulated by a Government Authority, and that provides for the creation and transfer of Green Products.
	GST Amount has the meaning given in clause 18.3 (“Payment of GST”).
	GST Law has the meaning given to that term in the A New Tax System (Goods and Services Tax) Act 1999 (Cth).
	Historical Net Payments has the meaning given in clause 14.2 (“Calculation of Historical Net Payments”).
	Independent Expert has the meaning given in clause 28.6 (“Independent Expert”).
	Ineligible Tax means any income, capital gains, stamp, payroll, land, council or transaction duty, tax or charge, or any taxes or charges analogous to such taxes or charges.
	Infrastructure Planner means any person appointed under a declaration under section 19 of the EII Act as the infrastructure planner for a renewable energy zone.
	Insolvency Event means, in respect of a party:
	(a) it is (or states that it is) an insolvent under administration or insolvent (each as defined in the Corporations Act);
	(b) it is in liquidation, in provisional liquidation, under administration or wound up or has had a “controller” (as defined in the Corporations Act) appointed to all or substantially all of its property;
	(c) it is subject to any arrangement (including a deed of company arrangement or scheme of arrangement), assignment, moratorium or compromise or composition, protected from creditors under any statute or dissolved (in each case, other than to carry ou...
	(d) an application or order has been made (and in the case of an application which is disputed by the person, it is not stayed, withdrawn or dismissed within 10 Business Days), resolution passed, proposal put forward or any other action taken, in each...
	(e) it is taken (under section 459F(1) of the Corporations Act) to have failed to comply with a statutory demand;
	(f) it is the subject of an event described in section 459C(2)(b) or section 585 of the Corporations Act (or it makes a statement from which another party to this agreement reasonably deduces it is so subject);
	(g) it is otherwise unable to pay its debts when they fall due; or
	(h) something having a substantially similar effect to any of the things described in paragraphs (a) to (g) happens in connection with that party under the law of any jurisdiction.

	Insurance Policies has the meaning given in clause 6(a) (“Insurance”).
	Invoice has the meaning given in clause 16.1 (“Billing”).
	Invoiced Sum has the meaning given in clause 16.1 (“Billing”).
	Knowledge Sharing Deliverables means the deliverables set out in the table in Schedule 4 (“Knowledge sharing plan”).
	Law means common law, principles of equity, and laws made by parliament including State, Territory and Commonwealth laws and regulations and other instruments under them, and considerations of any of them) and includes the NER and the rules of any rec...
	LGC means the large-scale generation certificate created under Division 4 of Part 2 of the REE Act, excluding wood-waste LGCs.
	Loss means all damage, loss, cost, Claim, obligation or expense (including legal costs and expenses of any kind).
	Major Casualty Event means an event or circumstance that results in the loss, destruction or material damage to at least:
	(a) 50% of the Registered Capacity of the Project (in MW); and/or
	(b) 50% of the Storage Capacity of the Project (in MWh).

	Marginal Loss Factor means the “intra-regional loss factor” (as defined in the NER) applicable to the Connection Point.
	[Note: if the Project is connected to a distribution network, the definition for Marginal Loss Factor will be replaced with “the product of the intra-regional loss factor (as defined in the NER) as published by AEMO and applicable to the Connection Po...

	Material Alteration means:
	(a) an alteration to the Registered Capacity or Storage Capacity of the Project; or
	(b) the installation of a new generating system, energy storage system or load behind the Connection Point,
	to avoid doubt, excluding:
	(c) the repair of the Project; and
	(d) the replacement of battery cells for the purpose of ensuring continued compliance with clause 4.1(b)(ii).

	Modern Slavery means any activity, practice or conduct that would constitute an offence in relation to slavery, forced labour, involuntary servitude, debt bondage, human trafficking, and other slavery-like exploitation as prohibited under all applica...
	MW means megawatt, a measure of electrical power.
	MWh means megawatt hour, a measure of electrical energy.
	National Electricity Law means the National Electricity Law set out in the schedule to the National Electricity (South Australia) Act 1996 (SA) as it applies in New South Wales.
	NEM means the National Electricity Market administered by AEMO in accordance with the NER.
	NER means the National Electricity Rules made under the National Electricity Law, as it is applied in New South Wales.
	Net Operational Revenue means, for a period, the Operational Revenue for that period less the Permitted Costs for that period.
	Network means the transmission or distribution network (as applicable) to which the Project is connected at its Connection Point.
	Non-Exercise Year has the meaning given in clause 14.1 (“Repayment”).
	Offtake Contract means any contract, arrangement or understanding entered into by LTES Operator in relation to:
	(a) electricity imported and/or exported by the Project;
	(b) Ancillary Services provided by the Project; and
	(c) the Rated Capacity or Registered Capacity of the Project; and/or
	(d) the Storage Capacity of the Project.

	To avoid doubt, without limitation an Offtake Contract may take the form of:
	(a) a purchase contract;
	(b) subject to clause 4.3 (“Operation, bidding and dispatch”), a tolling contract, a lease or such other arrangement as gives a third party the economic benefit of the Project for a period of time;
	(c) an underwriting arrangement in respect of the profit or revenue of the Project or LTES Operator; and/or
	(d) a derivative, forward, option or any such combination where the consideration under it is derived by reference to electricity, Capacity Products or Green Products.

	Operating Requirements means the requirements in clauses 4.2 (“Registration”), 4.3 (“Operation, bidding and dispatch”) and 5 (“Maintenance”).
	Operational Revenue means, in respect of a period, the revenue received by LTES Operator in that period (without double counting), including amounts received:
	(a) from the sale of electricity, hedges, Capacity Products or Green Products;
	(b) from the supply of Ancillary Services or system services;
	(c) under an Offtake Contract; and
	(d) from AEMO in respect of the Project (which includes, to avoid any doubt, any payments for negative priced electricity), [Drafting Note: to clarify that negative priced electricity counts as revenue for the Project]
	but excluding:
	(e) amounts paid by SFV to LTES Operator under this agreement;
	(f) performance or availability liquidated damages received by LTES Operator under a contract for the design, procurement, construction, commissioning, operation and/or maintenance in respect of the Project (except to the extent those damages compensa...
	(g) amounts received under or in connection with an insurance policy (other than amounts which compensate for loss of revenue and/or profit).

	Operating Strategy has the meaning given in clause 9.1(a) (“Operating Strategy”).
	Option has the meaning given in clause 12.1 (“Option to exercise an Annuity Product”).
	Other Dispute means a Dispute between SFV and an Other LTESA Counterparty under an Other LTESA.
	Other LTESA means a “long-term energy service agreement” (as defined under the EII Act) for long-duration storage infrastructure, other than this agreement.
	Other LTESA Counterparty means, in respect of an Other LTESA, SFV’s counterparty under that Other LTESA.
	PDA means the project development agreement entered into on or about the Signing Date between LTES Operator and SFV with respect to the Project.
	Peak Period means the period from 1 December to 31 March, as may be adjusted in accordance with clause 5.3 (“Adjustment to Peak Periods”).
	Permitted Costs means, in respect of a period, the following costs and expenses paid by LTES Operator in respect of the Project in that period (without double counting):
	(a) the costs in relation to the import of electricity from the Network at the Connection Point related to the Project at the prevailing ‘spot price’ (as defined in the NER) at the time of the import, including any costs incurred on arm’s length terms...
	(b) the costs incurred by the Project in respect of any Ancillary Services;
	(c) any other amounts payable by LTES Operator under the NER;
	(d) any payments under any Offtake Contract, provided that an Offtake Contract will not qualify under this paragraph (d) if the counterparty to the Offtake Contract is a Related Entity of LTES Operator and LTES Operator has not demonstrated to SFV’s r...
	(e) any other costs and expenses LTES Operator and SFV agree are Permitted Costs,
	(f) operating costs (other than those listed in paragraph (a) and (b) above), maintenance costs and other capital costs;
	(g) any Ineligible Tax or goods and services tax;
	(h) any fines or penalties (including fines or penalties under the NER);
	(i) any liquidated damages, warranty payments or payments related to non-performance under an Offtake Contract; and
	(j) any interest, margin, guarantee or letter of credit fees, line fees, commitment fees, establishment fees, underwriting fees, discount, rent under finance leases or hire purchase or other one-off or recurrent payments in the nature of the foregoing...

	Pooled Dispute has the meaning given in clause 29.1 (“Referral of Pooled Disputes”).
	Pooled Dispute Panel means a panel constituted in accordance with clause 29.2 (“Resolution by Pooled Dispute Panel”).
	Pooled Dispute Participant means, in respect of a Pooled Dispute:
	(a) SFV;
	(b) LTES Operator; and
	(c) each Other LTESA Counterparty that receives a Pooled Dispute Referral in respect of that Pooled Dispute from SFV,
	but notwithstanding the foregoing does not include any person that ceases to be a Pooled Dispute Participant pursuant to clause 29.3 (“Bilateral resolution”).

	Pooled Dispute Referral has the meaning given in clause 29.1(b) (“Referral of Pooled Disputes”).
	Project Force Majeure Event has the meaning given in clause 19.1 (“Definition of Project Force Majeure Event”).
	Project Report means a report provided by LTES Operator pursuant to clause 9.2 (“Operating reports”) or 9.3 (“Revenue reports”).
	Prolonged Unavailability Event means the Project:
	(a) is not available for dispatch (as forecast in the “short term PASA”, as defined in the NER) for a cumulative period of 12 months across of period of four consecutive Financial Years during the Term; or
	(b) has an Equivalent Availability Factor of less than 50 for a period of two consecutive Financial Years during the Term,
	(c) a Project Force Majeure Event; or
	(d) a Major Casualty Event, provided that LTES Operator has provided SFV with an Election to Reinstate in respect of that Major Casualty Event.

	Proposed Reinstatement Plan has the meaning given in clause 20.1(a) (“Major Casualty Event”).
	Proposed Remedy Plan has the meaning given in clause 21.1(a) (“Remedy plan”).
	Quarter means any one of:
	(a) the period from 1 January to 31 March;
	(b) the period from 1 April to 30 June;
	(c) the period from 1 July to 30 September; and
	(d) the period from 1 October to 31 December.

	Quarterly Annuity Payment has the meaning given in item 1.3 of Schedule 2 (“Annuity Product terms”).
	Rated Capacity means the actual instantaneous export capability of the Project from time to time.
	Reference Details means the section of this agreement headed “Reference Details”.
	Related Body Corporate has the meaning given in the Corporations Act, but on the basis that:
	(a) ‘subsidiary’ has the meaning given in this agreement; and
	(b) a trust may be a ‘related body corporate’ (for the purposes of which a unit or other beneficial interest may be regarded as a ‘share’).

	Related Entity has the meaning given in the Corporations Act.
	Relevant Cost Change means a net increase or decrease in LTES Operator’s direct costs of:
	(a) constructing and commissioning the Project;
	(b) operating the Project; or
	(c) storing and exporting electricity from the Project,
	Repayment Amount has the meaning given in clause 14.3 (“Calculation of Repayment Amount”).
	Requested Date has the meaning given in clause 2.2(b) (“First Option Date”).
	Resolution Institute means Resolution Institute (ACN 008 651 323).

	Revised Statement means a “routine revised statement” or a “special revised statement” (each as defined in the NER).
	Security Interest means:
	(a) any security for the payment of money or performance of obligations, including a mortgage, charge, lien, pledge, trust, power or title retention or flawed deposit arrangement and any “security interest” as defined in sections 12(1) or (2) of the P...
	(b) any agreement to create any of the above or allow them to exist.

	Settlements Ready Data has the meaning given in the NER.
	Signing Date means the date on which the last of the parties signs this agreement.
	Social Licence Commitments has the meaning given in the PDA.
	State means the Crown in right of the state of New South Wales.
	Subsidiary of an entity means another entity which:
	(a) is a subsidiary of the first entity within the meaning of the Corporations Act; or
	(b) is part of the consolidated entity constituted by the first entity and the entities it is required to include in the consolidated financial statements it prepares, or would be if the first entity was required to prepare consolidated financial stat...

	Tax Invoice has the meaning given to that term by the GST Law.
	Taxable Supply has the meaning given to that term by the GST Law.
	Tender Date means the date on which LTES Operator submitted its “Financial Value Bid” in connection with its tender bid for this agreement.
	Term has the meaning given in clause 2 (“Term”).
	Termination Payment means a Fixed Termination Amount or an Early Termination Amount.
	[Trust means [insert].
	Trust Deed means the trust deed establishing the Trust.
	Trust Property means all of the assets of the Trust.]
	[Note: to be included if LTES Operator is trustee of a trust.]
	Ultimate Holding Company has the meaning given in the Corporations Act but on the basis that ‘subsidiary’ has the meaning given to Subsidiary in this agreement and that ‘body corporate’ includes any entity and a trust.

	1.2 Interpretation provisions
	Headings are for convenience only and do not affect interpretation.  Unless the contrary intention appears, in this agreement:
	(a) labels used for definitions are for convenience only and do not affect interpretation;
	(b) the singular includes the plural and vice versa;
	(c) the meaning of general words is not limited by specific examples introduced by “including”, “for example”, “such as” or similar expressions;
	(d) a reference to a document also includes any variation, replacement or novation of it;
	(e) a reference to “person” includes an individual, a body corporate, a partnership, a joint venture, an unincorporated association and an authority or any other entity or organisation;
	(f) a reference to a particular person includes the person’s executors, administrators, successors, substitutes (including persons taking by novation) and assigns;
	(g) a reference to a time of day is a reference to Sydney time;
	(h) a reference to AUD dollars, $ or A$ is a reference to the currency of Australia;
	(i) a reference to any legislation includes regulations under it and any consolidations, amendments, re-enactments or replacements of any of them;
	(j) a reference to “regulations” includes instruments of a legislative character under legislation (such as regulations, rules, by-laws, ordinances and proclamations);
	(k) a reference to a group of persons is a reference to any 2 or more of them jointly and to each of them individually;
	(l) a reference to any thing (including an amount) is a reference to the whole and each part of it;
	(m) a period of time dating from a given day or the day of an act or event is to be calculated exclusive of that day;
	(n) if a party must do something under this agreement on or by a given day and it is done after 5.00pm on that day, then it is taken to be done on the next Business Day;
	(o) if the day on which a party must do something under this agreement is not a Business Day, then the party must do it on the next Business Day; and
	(p) the Details, Reference Details, schedules and annexures to this agreement form part of this agreement.

	1.3 Inconsistency
	1.4 Legislation definition change
	(a) a term used in this agreement (including as a result of a prior application of this clause 1.4) has the meaning given to it in legislation (including the NER and the Corporations Act); and
	(b) the term in the relevant legislation is subsequently renamed or replaced with another term of similar effect,

	1.5 SFV, Consumer Trustee and Infrastructure Planner interaction
	(a) consult with Consumer Trustee and Infrastructure Planner; and
	(b) consider Consumer Trustee’s and Infrastructure Planner’s advice in relation to those obligations (as relevant).

	1.6 Appointment of agent
	(a) LTES Operator acknowledges that SFV may, in its sole discretion and from time to time, appoint in writing one or more persons as SFV’s agent in respect of or in connection with some or all of SFV’s rights or obligations under this agreement.
	(b) In making such an appointment, SFV may advise LTES Operator in writing of any limitations on that appointment and, if SFV does so, LTES Operator must comply with any such limitations of which it has been advised.
	(c) Nothing in this clause 1.6 (“Appointment of agent”) relieves SFV of its obligations under this agreement.

	1.7 Adjustment
	(a) On each Adjustment Date, each of the Annual Net Revenue Threshold, Annuity Cap and Cost Change Threshold for the Financial Year commencing on the Adjustment Date and each subsequent Financial Year (but not any Annual Net Revenue Threshold, Annuity...
	,𝑷-𝒏.=,𝑷-𝒃.×𝑬𝑭
	,,𝑪𝑷𝑰-𝒏.-,𝑪𝑷𝑰-𝒃..
	where:


	1.8 Regulatory disclosure
	(a) as SFV does not hold an Australian financial services licence, SFV has appointed the Financial Trustee (AFSL number: 240975):
	(i) as intermediary under section 911A(2)(b) of the Corporations Act authorising the Financial Trustee to make offers to LTES Operator to arrange dealings in derivatives (within the meaning of the Corporations Act) by SFV under this agreement (includi...
	(ii) to act on its behalf in relation to entry into this agreement;

	(b) SFV has appointed the Financial Trustee to enter into this agreement and execute this agreement on behalf of SFV (without making the Financial Trustee a party to this agreement);
	(c) the parties acknowledge that the Financial Trustee is not:
	(i) incurring any obligations or liability; or
	(ii) giving any representation or warranty,
	in connection with this agreement; and

	(d) to the maximum extent permitted by law, LTES Operator releases the Financial Trustee from any liability (whether in contract, tort or otherwise) to LTES Operator in connection with the offer under paragraph (a).
	SFV holds the rights under this clause 1.8 on trust for the Financial Trustee.



	2 Term
	2.1 Term
	This agreement commences on the Signing Date and, unless terminated earlier, continues until the Final Annuity Product End Date (“Term”).

	2.2 First Option Date
	(a) The “First Option Date” is the earliest of:
	(i) the first 1 July occurring not less than 6 months after the Commercial Operations Date;
	(ii) the first 1 July occurring not less than 6 months after the “COD Sunset Date” (as defined in the PDA); and
	(iii) any Requested Date that is agreed between the parties pursuant to paragraph (b).

	(b) SFV acknowledges that there may be a gap of up to 18 months between the Commercial Operations Date and the First Option Date under sub-paragraph (a)(i) if the Commercial Operations Date occurs less than 6 months before 1 July in a year or within 1...
	(i) such request is made at least 6 months prior to the Requested Date; and
	(ii) at least 6 months prior to the Requested Date, LTES Operator gives SFV an Exercise Notice of its proposal to exercise its Option to cause an Annuity Product commencing on the Requested Date to become effective. This Exercise Notice must comply wi...

	(c) Subject to paragraph (d), SFV must act reasonably in determining whether to accept a request under paragraph (b), having regard to the likelihood that the Commercial Operations Date will occur before the Requested Date.
	(d) It will be reasonable for SFV to condition its acceptance of a request under paragraph (b) on LTES Operator agreeing to an adjustment to the Annuity Product to provide for a pro-rata reduction in the payments under the Annuity Product if the Comme...
	(e) Any agreement between the parties in respect of a Requested Date is without prejudice to SFV’s rights of termination under clause 8.4 (“Failure to meet the COD Sunset Date”) of the PDA.


	3 Construction
	4 Operation
	4.1 Performance of obligations
	(a) During the Term, LTES Operator must operate and maintain the Project in accordance with, and otherwise comply with:
	(i) all applicable Laws, including laws relating to critical infrastructure, foreign investment, the environment and occupational health and safety; and
	(ii) all applicable Authorisations.

	(b) During an Annuity Period, LTES Operator must:
	(i) operate and maintain the Project:
	(A) as a reasonable and prudent operator;
	(B) in accordance with Good Industry Practice;
	(C) in a manner that will extend and preserve the asset life of the Project to the end of the Term; and
	(D) in accordance with the Operating Requirements; and

	(ii) ensure that the Project can be dispatched at its Registered Capacity continuously for at least 8 hours.

	(c) During any Annuity Period, if required by SFV, LTES Operator must demonstrate to SFV that the Project can be dispatched at its Registered Capacity continuously for at least 8 hours.
	(d) LTES Operator acknowledges that:
	(i) the purpose of the Annuity Product is to provide an option for a revenue top up during the Annuity Period to support the development of the Project and is not intended to distort the market signals that would otherwise apply to the Project; and
	(ii) the Operating Requirements are to be interpreted and applied consistent with that purpose.


	4.2 Registration
	(a) LTES Operator must, at all times during the Term, ensure that it (or an intermediary) is registered with AEMO for the Project to enable it to provide the following services:
	(i) electricity import and dispatch capability;
	(ii) “market ancillary services” (as defined in the NER); and
	(iii) subject to paragraph (b), any other services for which the Project could earn revenue in the NEM.

	(b) If:
	(i) a new market is established in the NEM, or a market is established outside of the NEM, in which the Project is entitled to provide services; and
	(ii) it is consistent with industry practice for projects which are similar to the Project to provide those services,

	(c) If requested by SFV, LTES Operator must provide the reason why it has decided not to register or otherwise provide services in a particular market together with reasonable supporting details and evidence.
	(d) LTES Operator will provide any documentation and other information requested by SFV or Consumer Trustee in connection with applicable “know your customer” checks or similar identification procedures under all applicable Laws pursuant the Project, ...

	4.3 Operation, bidding and dispatch
	(a) LTES Operator must:
	(i) not enter into any Offtake Contract, or any arrangement with respect to a Permitted Cost, unless the arrangement is on arm’s length terms;
	(ii) not enter into any Offtake Contract or other arrangement with a Related Entity unless it has demonstrated to SFV’s reasonable satisfaction that the arrangement is on arm’s length terms;
	(iii) in respect of each Annuity Period, operate, contract, bid and dispatch the Project in Good Faith, having regard to any Offtake Contract entered into by LTES Operator in accordance with this clause 4.3(a) and otherwise in accordance with market s...
	(iv) in respect of a Non-Exercise Period operate, contract, bid and dispatch the Project in Good Faith, having regard to any Offtake Contract entered into by LTES Operator in accordance with this clause 4.3(a); and
	(v) use best endeavours to minimise the amount of any payments payable by SFV under an Annuity Product.

	(b) In this clause 4.3, “Good Faith” means to act honestly, reasonably and with fair dealing having regard to the purpose set out in clause 4.1(d) (“Performance of obligations”).
	[Note: A reference to ‘arm’s length’ is to ensure LTES Operator enters into arrangements on terms reflecting the current market conditions, and is intended to prevent gaming of Operational Revenue and Permitted Costs by having more favourable financia...

	4.4 LTES Operator is a special purpose vehicle
	(a) be a special purpose vehicle established for the sole purpose of carrying on the Project and the business and activities contemplated by this agreement;
	(b) not carry on, or have previously carried on prior to the Signing Date, any other business or activity other than the Project or the business and activities contemplated by or reasonably incidental to this agreement; and
	(c) own, or otherwise hold in its name, the Project, including all assets, legal rights and Authorisations reasonable required to carry on the Project.
	[Note: This special purpose vehicle requirement applies to the Project as a whole, including any Project that contracts a certain percentage of capacity of the asset.]


	5 Maintenance
	5.1 Annual Maintenance Program
	(a) At least 20 Business Days prior to the start of any Annuity Product Financial Year, LTES Operator must provide SFV with an annual maintenance program that complies with LTES Operator’s obligations under clause 5.2(a) (“Annual Maintenance Program”).
	(b) Within 20 Business Days after receipt of an Annual Maintenance Program, SFV may request any changes that it considers (acting reasonably) are in the best long-term financial interests of electricity customers in New South Wales or otherwise requir...
	(c) If SFV requests a change to an Annual Maintenance Program in accordance with paragraph (b), then LTES Operator must:
	(i) consider (acting reasonably and in good faith) the requested changes; and
	(ii) resubmit or confirm (as applicable) the Annual Maintenance Program,


	5.2 Maintenance
	(a) Unless otherwise consented to by SFV, during any Annuity Periods LTES Operator must use its best endeavours to schedule and undertake planned maintenance that is reasonably likely to affect the:
	(i) available Rated Capacity; and/or
	(ii) available Storage Capacity of the Project,

	(b) Nothing in this clause 5.2 prevents LTES Operator from undertaking emergency maintenance or repairs in accordance with Good Industry Practice that are:
	(i) necessary to prevent injury or damage to the environment or equipment; or
	(ii) required to maintain manufacturer’s warranties,


	5.3 Adjustment to Peak Periods

	6 Insurance
	(a) On and from the Commercial Operations Date, LTES Operator must, at its sole cost, take out and maintain at all times insurance policies in relation to the Project consistent with Good Industry Practice, including but not limited to:
	(i) all risks insurance for the replacement value of the completed Project property;
	(ii) public and product liability insurance for at least $20 million per event;
	(iii) workers’ compensation insurance required by Law; and
	(iv) motor vehicle liability insurance required by Law,
	(“Insurance Policies”).  Each Insurance Policy must be taken out with an insurer that has an Acceptable Credit Rating.

	(b) SFV may request certificates of currency issued by the relevant insurers or any other documentation evidencing that the insurance policies have been effected and all premiums have been paid.  SFV may not exercise its right under this clause more t...
	(c) Within 10 Business Days after receiving SFV’s request under paragraph (b), LTES Operator must provide such certificates or other documentation requested by SFV.

	7 Alterations to the Project
	7.1 Material Alterations
	During the Term, LTES Operator must not, and must procure that its Related Bodies Corporate do not, commence, agree to or permit any Material Alteration of the Project without SFV’s prior written consent.

	7.2 SFV consent to a Material Alteration
	SFV must not unreasonably withhold or delay its consent to a Material Alteration if:
	(a) LTES Operator has provided SFV with details of:
	(i) the proposed Material Alteration;
	(ii) any change to the Rated Capacity, Registered Capacity, Storage Capacity, availability or import/export profile (as applicable) of the Project that would result from the Material Alteration;
	(iii) any outages that would result from the Material Alteration;
	(iv) any impact of the proposed Material Alteration on LTES Operator’s ability to carry out its obligations under this agreement; and
	(v) any further information reasonably required by SFV (which must be provided promptly by LTES Operator following a request from SFV);

	(b) SFV determines (acting reasonably) that the Material Alteration will not:
	(i) materially and adversely impact:
	(A) SFV’s rights and obligations in relation to this agreement, including SFV’s expected financial outcomes under this agreement and any financial product it has entered into with a third party in relation to this agreement;
	(B) the long-term financial interests of electricity customers in New South Wales; or
	(C) LTES Operator’s performance of the Social Licence Commitments; or

	(ii) result in the Project:
	(A) no longer being capable of dispatching at its Registered Capacity continuously for at least 8 hours; or
	(B) no longer being infrastructure to which Part 6 of the EII Act applies; and


	(c) where the Project is located in a Declared REZ, LTES Operator has obtained all consents to the Material Alteration required under any connection arrangement or access scheme in respect of that Declared REZ.


	8 Social Licence Commitments
	(a) During the Term, LTES Operator must comply with the obligations in clause 14 (“Social Licence Commitments”) of the PDA.
	(b) LTES Operator must publish its Social Licence Commitments on its website within 20 Business Days after the Signing Date.
	(c) LTES Operator agrees that Consumer Trustee may, from time to time, publish a report on its website with details of:
	(i) the Social Licence Commitments achieved by LTES Operator; and
	(ii) LTES Operator’s progress against its Social Licence Commitments.


	9 Reporting
	9.1 Operating Strategy
	(a) At least 60 Business Days before the start of each Annuity Product Financial Year, LTES Operator must provide its operating strategy to SFV (“Operating Strategy”).
	(b) The Operating Strategy must demonstrate (including by providing reasonable supporting details and evidence) how the Project is intended to be operated and contracted by LTES Operator in the next Annuity Product Financial Year to satisfy the Operat...
	(c) SFV may not use the Operating Strategy for any purpose other than determining whether LTES Operator has complied with clause 4 (“Operation”).

	9.2 Operating reports
	(a) within 20 Business Days after a request from SFV, a report in respect of a preceding Annuity Product Financial Year setting out:
	(i) the actual performance of the Project against the Operating Strategy;
	(ii) any changes to the Operating Strategy during the Annuity Product Financial Year; and
	(iii) an explanation of any material deviations from the Operating Strategy; and

	(b) within 20 Business Days after the end of each Annuity Product Financial Year, an “Availability Report” setting out:
	(i) a summary of all Deemed Availability Periods that occurred during that Annuity Product Financial Year;
	(ii) the Equivalent Availability Factor for the Project for that Annuity Product Financial Year;
	(iii) the Availability Rebate Percentage for that Annuity Product Financial Year; and
	(iv) the Availability Rebate (if any) payable in respect of that Annuity Product Financial Year;

	(c) LTES Operator must notify SFV:
	(i) within 2 Business Days, of the occurrence of a death or serious injury related to the Project;
	(ii) within 5 Business Days, of LTES Operator becoming aware of any breach of LTES Operator’s material obligations under this agreement; and
	(iii) within 10 Business Days, of the occurrence of a dangerous incident or a complaint made in relation to contamination, environmental harm or breach of any environmental law.

	(d) A report provided under this clause 9.2 must be:
	(i) in reporting format specified by SFV (acting reasonably) from time to time; and
	(ii) certified by a director of LTES Operator to be true and correct.


	9.3 Revenue reports
	(a) within 40 Business Days after the end of each Financial Year, an “Annual Revenue Report” setting out:
	(i) the Net Operational Revenue (including each of its components) for that Financial Year;
	(ii) the amount payable by LTES Operator under item 2(b)(i) and item 4.1(a)(ii) of Schedule 2 (“Annuity Product terms”) (if any); and
	(iii) the Repayment Amount (if any) payable in respect of that Financial Year; and

	(b) within 40 Business Days after the end of each Quarter that forms part of an Annuity Period, a report setting out:
	(i) the Net Operational Revenue (including each of its components) for that Quarter; and
	(ii) each payment (if any) under the Annuity Product that is payable in respect of that Quarter.

	(c) A report provided under this clause 9.3 must be:
	(i) in reporting format specified by SFV (acting reasonably) from time to time; and
	(ii) certified by a director of LTES Operator to be true and correct.


	9.4 Capacity Products and Green Product reporting
	(a) If:
	(ii) at the end of an Annuity Period, where LTES Operator has not exercised an Option for the Financial Year following that Annuity Period; or
	(iii) on the expiry or early termination of this agreement,

	LTES Operator holds Capacity Products or Green Products which were created, or referable to electricity generated or capacity available from the Project, during an Annuity Period, then the Net Operational Revenue for the Annuity Period or Non-Exercise...
	(b) Unless otherwise agreed by the parties, the market price for such products will determined as the average of the quotations (stated on a GST exclusive basis) for the Annuity Period or Non-Exercise Year (as applicable), obtained from two independen...
	(c) If a market price can not be determined in accordance with clause 9.4(b), then the matter will be referred to an Independent Expert for determination under clause 28.6 (“Independent Expert”).

	9.5 Foreign Acquisitions and Takeovers Act reporting
	(a) If:
	(i) LTES Operator receives a notice from or on behalf of the Treasurer of the Commonwealth of Australia under the Foreign Acquisitions and Takeovers Act 1975 (Cth) stating that the relevant Government Authority has approved an application made by LTES...
	(ii) there is a change to, or satisfaction of, the conditions referred to under subparagraph (a)(i),

	then LTES Operator must notify SFV within 5 Business Days of receiving such notice under subparagraph (a)(i) or of such occurrence under subparagraph (a)(ii).
	(b) LTES Operator must notify SFV within 5 Business Days of becoming aware of any breach of such conditions notified under paragraph (a).

	9.6 Assurances
	(a) Each Project Report, each report issued under clause 9.4 ("Capacity Products and Green Product reporting”) and, if requested by SFV, any further information provided by LTES Operator pursuant to clause 9.7 (“Provision of further information”), mus...
	(i) true and fair statements; and
	(ii) compliant with this agreement and any relevant accounting standards (as applicable).

	(b) LTES Operator undertakes that each Project Report each report issued under clause 9.4 ("Capacity Products and Green Product reporting”) is true and correct in all material respects.
	(c) LTES Operator acknowledges that the provision of any false or misleading information by it under this clause 9 is a breach of LTES Operator’s obligations under this agreement and may constitute an offence under section 74 of the EII Act.

	9.7 Provision of further information
	(a) Each Project Report each report issued under clause 9.4 ("Capacity Products and Green Product reporting”) must include reasonable supporting details and evidence in respect of matters required to be included in the Project Report or report issued ...
	(b) If reasonably requested by SFV following receipt of a Project Report or report issued under clause 9.4 ("Capacity Products and Green Product reporting”), LTES Operator must promptly provide further supporting details and evidence in relation to an...


	10 Audit
	(a) SFV may elect to commission an independent “Auditor” to audit the books and records of LTES Operator and, to the extent reasonably required by SFV, LTES Operator’s Related Bodies Corporate, for the purpose of verifying the accuracy of a Project Re...
	(b) SFV may commission an Audit no more than once in 12 months, unless an Audit occurring in the preceding 12 months identified a material non-compliance with this agreement.
	(c) SFV must give LTES Operator at least 20 Business Days’ notice of any Audit.
	(d) LTES Operator must:
	(i) subject to paragraph (e), allow the Auditor to access during business hours the records and books of account kept by LTES Operator and its Related Bodies Corporate and any premises, systems, equipment, personnel and information of LTES Operator an...
	(ii) provide reasonable co-operation, information and assistance to the Auditor;
	in connection with Audit.

	(e) The Auditor’s access to any premises, systems, equipment and personnel will be subject to LTES Operator’s reasonable instructions relating to site access and to physical and information security.
	In absence of fraud or manifest error, a finding of the Auditor in respect of the content of a Project Report will be binding on the parties.
	(f) LTES Operator will bear the costs of any Audit.

	11 Knowledge sharing
	(a) LTES Operator must provide the Knowledge Sharing Deliverables to SFV in accordance with Schedule 4 (“Knowledge sharing plan”).
	(b) If LTES Operator receives funding for the Project from the Australian Renewable Energy Agency or another Government Authority, including under the NSW Pumped Hydro Recoverable Grants Program, then SFV will act reasonably in agreeing any amendments...
	(c) LTES Operator must, acting reasonably and in good faith, categorise the Knowledge Sharing Deliverables it provides to SFV pursuant to this clause 11 as follows:
	(i) public information: information that may be shared freely within SFV, with industry participants and with the public in general; or
	(ii) confidential information: information that may only be shared in accordance with paragraph (d) or clause 30 (“Confidentiality”).

	(d) SFV may disclose information received pursuant to this clause 11 that is marked by LTES Operator as ‘confidential information’ to the public on an aggregated and anonymised basis.
	(e) This clause 11 ceases to apply if SFV ceases to be a scheme financial vehicle for the purposes of the EII Act and/or a Government Entity.
	(f)

	12 Grant and exercise of an Option
	12.1 Option to exercise an Annuity Product
	(a) Subject to the remainder of this clause 12, SFV grants LTES Operator  [40] options, each of which grants LTES Operator the right (but not the obligation) to cause an Annuity Product commencing on an Annuity Product Start Date in respect of which t...
	(b) An Option is granted in respect of each Annuity Product Start Date and must be exercised in full.  Each Option may be exercised independently of any other Option (but subject to the remainder of this clause 12).  However, LTES Operator may not exe...
	(i) the Annuity Period in respect of that Annuity Product overlapping with the Annuity Period of any other Annuity Product in respect of which LTES Operator has already exercised an Option;
	(ii) the Annuity Period in respect of that Annuity Product commencing on an Excluded Annuity Product Start Date; or
	(iii) the Annuity Product Start Date for the Annuity Product occurring after the Final Annuity Product End Date,


	12.2 Exercise Notice
	(a) LTES Operator may exercise an Option to cause an Annuity Product to become effective by complying with the requirements of this clause 12;
	(b) if LTES Operator wishes to exercise an Option to cause an Annuity Product to become effective, it must notify SFV of its proposal to exercise the Option by delivering an Exercise Notice in respect of that Option and Annuity Product to which that O...
	(c) if an Exercise Notice has been validly delivered to SFV in accordance with this clause 12 within the time period prescribed in clause 12.2(b), then the Option to which that Exercise Notice relates is deemed to be exercised on the Annuity Product S...
	(d) if an Option has been validly exercised in accordance with this clause 12, then an Annuity Product becomes effective which:
	(i) commences on the Annuity Product Start Date in respect of which that Option is exercised; and
	(ii) subject to the requirements of clause 13.1 (“Annuity Period”), has an Annuity Period specified in the Exercise Notice in respect of that Option.

	Such an Annuity Product becomes effective without any further action from either party.

	12.3 Pre-conditions to the exercise of the Annuity Product
	(a) LTES Operator may only deliver an Exercise Notice in respect of an Option if, at the time at which the Exercise Notice in respect of that Option is delivered to SFV:
	(i) either:
	(A) the Project has achieved the Commercial Operations Date in accordance with the terms of the PDA; or
	(B) SFV has accepted a request made by LTES Operator under clause 2.2(b) (“First Option Date”);

	(ii) any amount due and payable by LTES Operator to SFV under this agreement or the PDA has been paid in full by LTES Operator;
	(iii) LTES Operator is not subject of an Insolvency Event; and
	(iv) the Annuity Product Start Date for the Annuity Product included in the Exercise Notice is before the Final Annuity Product End Date.

	(b) SFV may waive any of the requirements set out in paragraph (a) in its discretion.
	(c) Any purported delivery of an Exercise Notice in contravention of this clause 12.3 is void and has no force and effect.


	13 Annuity Product terms
	13.1 Annuity Period
	(a) An “Annuity Period” in respect of an Annuity Product to which an Option relates is the period commencing on the Annuity Product Start Date for the Annuity Product in respect of which LTES Operator has exercised its Option and ending on the date th...
	(b) If an Annuity Period extends beyond the Final Annuity Product End Date, then the Annuity Product is taken to have ended on the Final Annuity Product End Date.

	13.2 Terms of Annuity Product

	14 Repayment mechanism
	14.1 Repayment
	(a) If:
	(i) LTES Operator does not exercise an Option to cause an Annuity Product to become effective in respect of a particular Financial Year during the Term (“Non-Exercise Year”);
	(ii) the Net Operational Revenue for that Non-Exercise Year is above the Annual Net Revenue Threshold for that Non-Exercise Year; and
	(iii) at the end of the Non-Exercise Year, the Historical Net Payments is a positive number,
	(iv) SFV receiving the Annual Revenue Report in respect of that Non-Exercise Year; and
	(v) the finding of any Audit conducted in respect of that Annual Revenue Report,

	(b) If SFV notifies LTES Operator that it agrees with LTES Operator’s calculation of the Repayment Amount, then LTES Operator must pay that Repayment Amount within 30 Business Days after that notification.
	(c) If SFV notifies LTES Operator that it does not agree with LTES Operator’s calculation of the Repayment Amount, then:
	(i) the parties must attempt to resolve the Dispute in accordance with clause 28.5 (“Negotiation”); and
	(ii) if the parties are unable to resolve the Dispute in accordance with clause 28.5 (“Negotiation”), then the matter will be referred to an Independent Expert for determination under clause 28.6 (“Independent Expert”).


	14.2 Calculation of Historical Net Payments
	14.3 Calculation of Repayment Amount
	(a) the Historical Net Payments at the end of that Non-Exercise Year; and
	(b) an amount calculated as follows:
	𝟓𝟎%×(,𝑵𝑶𝑹-𝑭𝒀.−,𝑵𝑹𝑻-𝑭𝒀.)

	14.4 Financial hardship
	(a) If LTES Operator is at risk of financial hardship due to a requirement to pay a Repayment Amount, then LTES Operator may request deferral of its liability to pay the Repayment Amount.
	(b) A request by LTES Operator under paragraph (a) must include sufficient supporting details and evidence to enable SFV to determine whether to grant a deferral.
	(c) SFV must consider any request it receives under paragraph (a) but may determine whether to grant such deferral at its discretion.
	(d) Without limiting SFV’s discretion under paragraph (c), the parties acknowledge that a deferral of LTES Operator’s payment of a Repayment Amount will not be granted where SFV determines that the financial hardship is due to an action taken by LTES ...


	15 Repayment of Access Fee
	[Note: this clause is intended to provide comfort to a project connecting to existing infrastructure in a REZ which subsequently becomes subject to an access scheme declaration that it will not become subject to access fees, but if it does they will b...
	15.1 Repayment
	(a) SFV is satisfied (acting reasonably) that, at the Tender Date, LTES Operator reasonably expected that it would not be required to pay Access Fees; and
	(b) due to a Change in Law that occurs after the Tender Date, LTES Operator is required to pay Access Fees to SFV in any calendar month during the Term,

	15.2 Netting

	16 Billing and payment
	16.1 Billing
	(a) For each Quarter during an Annuity Period, LTES Operator must issue to SFV an invoice (which must be a Tax Invoice if GST is payable) (“Invoice”) by the fortieth Business Day after the end of the Quarter setting out:
	(i) each payment under the Annuity Product that is payable by either SFV or LTES Operator for the Quarter;
	(ii) any adjustments to any previous Invoices under clause 16.4 (“Adjustments”);
	(iii) any other amounts payable by either party under this agreement in respect of the Quarter;
	(iv) the amount of GST (if any) payable in relation to each Taxable Supply to which the Invoice relates; and
	(v) the net amount of the above sums payable by either SFV or LTES Operator,
	(“Invoiced Sum”).

	(b) On request by SFV, LTES Operator must provide any information or other evidence reasonably required by SFV to verify an Invoice.

	16.2 Payment
	(a) If an Invoiced Sum is payable by a party, then that party must pay the Invoiced Sum on the date which is 20 Business Days after the date of the Invoice.
	(b) Unless otherwise agreed, all payments to be made under this agreement must be paid by depositing clear and available funds to the nominated bank account (which must be with an ‘Authorised Deposit Taking Institution’ registered with the Australian ...
	(c) The nominated bank account of LTES Operator is the bank account specified in Item 16 of the Reference Details. SFV must nominate a bank account within 5 Business Days of the Signing Date. A party may change the nominated bank account on not less t...

	16.3 Disputed Invoice
	(a) If a party that is required to pay an amount under an Invoice reasonably believes the Invoice or any component of the Invoice to be incorrect, then:
	(i) It must notify the other party of the “Disputed Amount” and provide a statement of its reasons for disputing the Invoice; and
	(ii) if a party is required to pay an Invoiced Sum, then that party must pay that part of the Invoiced Sum which is not in dispute.

	(b) If a party notifies the other party of a Disputed Amount, then the parties must meet as soon as practicable, and in any event within 10 Business Days after the notice, to discuss the Disputed Amount).
	(c) If following the meeting described in paragraph (b) the parties have not agreed a resolution in respect of the Disputed Amount, then either party may refer the matter for determination by an Independent Expert under clause 28.6 (“Independent Exper...
	(d) A party must pay any Disputed Amounts within 10 Business Days after the date of resolution of the Dispute (whether by agreement or determination by an Independent Expert) in respect of the Disputed Amount.

	16.4 Adjustments
	(a) Subject to paragraph (c), LTES Operator will adjust an Invoice to the extent required to reflect any changes to the inputs that were used to determine that Invoice, including any change under a Revised Statement.
	(b) LTES Operator must include any adjustments in the next prepared Invoice.
	(c) Other than adjustments for Revised Statements, no adjustment will be made to an Invoice more than 3 years after the end of the Quarter that is the subject of the Invoice.

	16.5 Interest on late payments
	(a) If an amount payable by a party under this agreement (including an amount determined to be payable as the result of a Dispute) was not paid by the due date, then interest will accrue on the unpaid amount from day to day at the Default Interest Rat...
	(i) in the case of a Disputed Amount, the date of resolution of the Dispute (whether by agreement or determination by an Independent Expert) in respect of the Disputed Amount; or
	(ii) otherwise, the date the unpaid amount is paid in full.

	(b) Notwithstanding anything to the contrary in this agreement, a Termination Payment will be deemed to be due and payable and interest will accrue on the unpaid amount of a Termination Payment from day to day at the Default Interest Rate from (and in...

	16.6 Project Settlements Ready Data
	(a) LTES Operator:
	(i) agrees that SFV will require access to Settlements Ready Data relating to the Project on a periodic basis; and
	(ii) consents to SFV requesting that data from AEMO, and AEMO providing it to SFV.

	(b) LTES Operator must take all reasonable steps required by SFV and AEMO to enable SFV to obtain access to the Settlements Ready Data relating to the Project from AEMO.


	17 Taxes
	18 GST
	18.1 Definitions and interpretation
	(a) words and phrases which have a defined meaning in the GST Law have the same meaning when used in this clause 18, unless the contrary intention appears; and
	(b) each periodic or progressive component of a supply to which section 156-5(1) of the GST Law applies is to be treated as if it were a separate supply.

	18.2 GST exclusive
	18.3 Payment of GST
	(a) If GST is payable, or notionally payable, on a supply made in connection with this agreement, then the party providing the consideration for the supply agrees to pay to the supplier an additional amount equal to the amount of GST payable on that s...
	(b) Subject to the prior receipt of a Tax Invoice, the GST Amount is payable at the same time as the GST-exclusive consideration for the supply, or the first part of the GST-exclusive consideration for the supply (as the case may be), is payable or is...
	(c) This clause does not apply to the extent that the consideration for the supply is expressly stated to include GST or the supply is subject to a reverse-charge.

	18.4 Adjustment events
	18.5 Reimbursements

	19 Force Majeure
	19.1 Definition of Project Force Majeure Event
	Subject to clause 19.2 (“Exclusions”), a “Project Force Majeure Event” is an event or circumstance, or combination of events or circumstances, occurring after the Signing Date that:
	(a) is not within the reasonable control of LTES Operator; and
	(b) LTES Operator could not have avoided, mitigated, remedied or overcome through the exercise of reasonable care, compliance with its obligations under this agreement and Good Industry Practice,
	(c) a Major Casualty Event; and
	(d) any curtailment or congestion affecting the availability of the Network,
	that satisfies the above criteria.

	19.2 Exclusions
	For the purposes of clause 19.1 (“Definition of Project Force Majeure Event”), the following do not constitute a Project Force Majeure Event:
	(a) lack of funds, financial hardship, failure or inability of any person to pay any sum due and payable, or the inability of LTES Operator (or any of its Related Bodies Corporate) to obtain financing or insurance or to profit or achieve a satisfactor...
	(b) a shortage or delay in delivery of materials, consumables, equipment or utilities required by LTES Operator or any failure by LTES Operator to hold sufficient stock of spares, except to the extent it is itself caused by a Project Force Majeure Eve...
	(c) a malfunction, temporary unavailability, breakdown or failure of LTES Operator’s equipment, property or assets caused by normal wear and tear;
	(d) any event or circumstance arising due to a failure by LTES Operator, any of its Related Bodies Corporate or any of their respective employees, agents or subcontractors to take reasonable measures to maintain, secure and protect any equipment, prop...
	(e) strikes, industrial disputes or other industrial actions or disruption that only affect LTES Operator or any group of companies of which it is a part;
	(f) failure by any person (other than the other party to this agreement) to perform an obligation, except where such failure is caused by any event or circumstance that, if such event or circumstance had happened to LTES Operator, would have been a Pr...
	(g) delay in obtaining any Authorisation required to be held by a party to perform its obligations under this agreement;
	(h) any lack or excess of any natural resource, including any ‘renewable energy source’ (as defined in Part 6 of the EII Act), at the site of the Project, other than a lack of available water resource that results from a binding direction of a Governm...
	(i) wet or inclement weather (other than extreme storms, floods, hurricanes, cyclones, tornados, typhoons, tsunamis, ice and ice storms).

	19.3 Notification of Project Force Majeure Event
	(a) notify SFV of the occurrence of a Project Force Majeure Event as soon as reasonably practicable (and no later than 5 Business Days after the commencement of the Project Force Majeure Event) giving reasonable details of:
	(i) the circumstances constituting the Project Force Majeure Event;
	(ii) the impact of the Project Force Majeure Event; and
	(iii) if known, the likely duration of those circumstances and that impact;
	(iv) the actions being taken to mitigate the Force Majeure Event; and

	(b) provide SFV with an update every two weeks, or such other frequency as is requested by SFV, on the impact of, and the actions being taken to mitigate, the Project Force Majeure Event.

	19.4 Suspension of obligations
	19.5 Accrued rights and obligations
	19.6 Extension of time
	19.7 Mitigation of Project Force Majeure Event
	If LTES Operator is affected by a Project Force Majeure Event on or after the Commercial Operations Date, then LTES Operator must use its best endeavours (including by incurring reasonable costs) to mitigate the effect of that Project Force Majeure Ev...


	20 Major Casualty Event
	20.1 Major Casualty Event
	(a) a notice that LTES Operator elects to reinstate the Project (“Election to Reinstate”), including LTES Operator’s proposed plan to reinstate the Project to the condition it was in immediately prior to the Major Casualty Event (applying Good Industr...
	(b) a notice that LTES Operator elects to not reinstate the Project,
	provided that if LTES Operator does not provide an Election to Reinstate by the date that is 6 months after the occurrence of the Major Casualty Event (or any such longer period agreed by both parties, acting reasonably), then LTES Operator will be ta...

	20.2 Reinstatement plan
	(a) If SFV receives an Election to Reinstate, then:
	(i) SFV must either:
	(A) request any changes to the Proposed Reinstatement Plan that it considers (acting reasonably) are in the best long-term financial interests of electricity customers in New South Wales; or
	(B) approve the Proposed Reinstatement Plan,
	provided that if SFV does not request any changes to the Proposed Reinstatement Plan within 60 Business Days after receipt of the Election to Reinstate, then SFV will be taken to have approved the Proposed Reinstatement Plan; and

	(ii) if SFV requests any changes to the Proposed Reinstatement Plan in accordance with clause 20.2(a)(i)(A) (“Reinstatement plan”), then:
	(A) within 20 Business Days after SFV’s request, LTES Operator must provide an amended Proposed Reinstatement Plan to SFV; and
	(B) within 20 Business Days after receipt of LTES Operator’s amended Proposed Reinstatement Plan, SFV must (acting reasonably) approve or reject the amended Proposed Reinstatement Plan.


	(b) If SFV approves a Proposed Reinstatement Plan or amended Proposed Reinstatement Plan, or it is deemed to be approved, then:
	(i) that document will become an “Approved Reinstatement Plan”; and
	(ii) LTES Operator must, at its sole cost, comply with that Approved Reinstatement Plan in all material respects.


	20.3 Consequences of failing to reinstate
	(a) LTES Operator gives a notice under clause 20.1(b) (“Major Casualty Event”) or LTES Operator is taken to have elected not to reinstate the Project under clause 20.1 (Major Casualty Event”);
	(b) LTES Operator does not provide an amended Proposed Reinstatement Plan in accordance with clause 20.2(a)(ii)(A) (“Reinstatement plan”);
	(c) SFV rejects an amended Proposed Reinstatement Plan in accordance with clause 20.2(a)(ii)(B) (“Reinstatement plan”); or
	(d) LTES Operator:
	(i) fails to comply with an Approved Reinstatement Plan in all material respects; and
	(ii) does not cure that failure within 2 months after being notified of that failure by SFV,
	then SFV may terminate this agreement in accordance with clause 23.3 (“Termination by SFV”).



	21 Prolonged Unavailability Event
	21.1 Prolonged Unavailability Event
	(a) that LTES Operator elects to remedy the underlying cause of the Prolonged Unavailability Event (“Election to Remedy”), including LTES Operator’s proposed plan to remedy the underlying cause as soon as reasonably practicable and in any event within...
	(b) a notice that LTES Operator elects to not remedy the underlying cause of the Prolonged Unavailability Event,

	21.2 Remedy plan
	(a) If SFV receives an Election to Remedy, then:
	(i) SFV must either:
	(A) request any changes to the Proposed Remedy Plan that it considers (acting reasonably) are in the best long-term financial interests of electricity customers in New South Wales; or
	(B) approve the Proposed Remedy Plan,
	provided that if SFV does not request any changes to the Proposed Remedy Plan within 60 Business Days after receipt of the Election to Remedy, then SFV will be taken to have approved the Proposed Remedy Plan; and

	(ii) if SFV requests any changes to the Proposed Remedy Plan in accordance with clause 21.2(a)(i)(A), then:
	(A) within 20 Business Days after SFV’s request, LTES Operator must provide an amended Proposed Remedy Plan to SFV; and
	(B) within 20 Business Days after receipt of LTES Operator’s amended Proposed Remedy Plan, SFV must (acting reasonably) approve or reject the amended Proposed Remedy Plan.


	(b) If SFV approves a Proposed Remedy Plan, then:
	(i) that Proposed Remedy Plan will become an “Approved Remedy Plan”; and
	(ii) LTES Operator must, at its sole cost, comply with that Approved Remedy Plan in all material respects.


	21.3 Consequences of failing to remedy
	(a) LTES Operator elects to not remedy the underlying cause of the Prolonged Unavailability Event;
	(b) LTES Operator does not provide an amended Proposed Remedy Plan in accordance with clause 21.2(a)(ii)(A);
	(c) SFV rejects a Proposed Remedy Plan in accordance with clause 21.2(a)(ii)(B); or
	(d) LTES Operator:
	(i) fails to comply with an Approved Remedy Plan in all material respects; and
	(ii) does not cure that failure within 2 months after being notified of that failure by SFV,



	22 Change in Law
	22.1 Change in Law
	(a) If, at any time after the Tender Date, a Change in Law occurs that prevents or materially interferes with the operation of this agreement or any of the transactions contemplated by this agreement, then the parties will:
	(i) use their best endeavours to mitigate the effect of the Change in Law; and
	(ii) consider and negotiate in good faith any specific amendment to this agreement (other than the Annuity Cap) requested by a party so as to preserve the efficacy of the operation of this agreement in the manner originally intended at the Signing Date.

	(b) If the parties are unable to agree any changes to this agreement as contemplated under clause 22.1(a)(ii), then this agreement will continue to operate in accordance with its terms.
	(c) This clause 22.1 may operate in conjunction with clause 22.2 (“Relevant Cost Change”) but is intended to address amendments to the agreement other than those relating to the Annuity Cap.

	22.2 Relevant Cost Change
	22.3 Notice
	(a) If the net impact of a Relevant Cost Change on LTES Operator is likely to result in:
	(i) a net increase in costs that exceeds the Cost Change Threshold, then LTES Operator may give SFV a notice under this clause 22.3 in respect of that Relevant Cost Change; or
	(ii) a net reduction in costs that exceeds the Cost Change Threshold, then LTES Operator must give SFV a notice under this clause 22.3 in respect of that Relevant Cost Change.

	(b) The net impact of a Relevant Cost Change pursuant to this clause 22.3 is to be calculated on the basis that LTES Operator complies with its obligations under clause 22.2 (“Relevant Cost Change”).
	(c) A notice given by LTES Operator pursuant to this clause 22.3 must specify:
	(i) reasonable details of the Relevant Cost Change and the circumstances that gave rise to it;
	(ii) its best estimate of the amount of the Relevant Cost Change (together with reasonable supporting evidence);
	(iii) reasonable evidence demonstrating LTES Operator’s steps taken to use best endeavours to mitigate additional costs and maximise reductions in costs in accordance with clause 22.2 (“Relevant Cost Change”); and
	(iv) the increase or decrease in the Annuity Cap and/or Annual Net Revenue Threshold which LTES Operator considers is required to pass through 50% of the Relevant Cost Change to SFV in accordance with the Cost Change Principles.


	22.4 Adjustment to Annuity Cap and Annual Net Revenue Threshold
	22.5 Dispute resolution
	(a) If the parties fail to agree the required adjustment under clause 22.4 (“Adjustment to Annuity Cap and Annual Net Revenue Threshold”) by the later of the date that is:
	(i) 60 Business Days after receipt of the notice under clause 22.3 (“Notice”); and
	(ii) 120 Business Days after the commencement of the relevant Change in Law,

	(b) If a Dispute is referred to an Independent Expert under this clause 22.5, then that Independent Expert must base its recommendation or decision on the Cost Change Principles.

	22.6 Cost Change Principles
	(a) the cost or benefit passed through to SFV will not include the Cost Change Threshold amount;
	(b) any adjustment to the Annuity Cap and/or Annual Net Revenue Threshold will commence at the start of a Financial Year;
	(c) the adjusted Annuity Cap and/or Annual Net Revenue Threshold may vary throughout the remaining Term, provided that any such variation(s) occurs at the start of a Financial Year;
	(d) the adjustment will reflect the impact of the Change in Law on LTES Operator had LTES Operator used best endeavours to mitigate additional costs and maximise reductions in costs in accordance with clause 22.1(a)(i) (“Change in Law”);
	(e) it will be assumed that LTES Operator will exercise an Option in respect of all remaining Annuity Product Start Dates (subject to compliance with the requirements in clause 12.1(b) (“Option to exercise an Annuity Product”));
	(f) any increase in LTES Operator’s costs will be discounted for any related economic benefit to LTES Operator associated with the relevant Change in Law (including any tax benefits); and
	(g) where the most efficient response to the Change in Law involves the incurring of capital expenditure by LTES Operator, the cost of that capital expenditure will be annualised and allocated on a proportional basis over the longer of the remaining p...

	22.7 No adjustment to amounts and payment caps

	23 Default and Termination
	23.1 Automatic termination
	23.2 Termination by LTES Operator
	(a) (payment default) SFV fails to pay any amount by the due date for that payment due to LTES Operator under this agreement (other than an amount which is the subject of a good faith dispute) and SFV does not pay that amount in full within 20 Busines...
	(b) (breach) SFV fails to comply in a material respect with an obligation under this agreement (other than an obligation to pay an amount due) and SFV does not remedy that failure within 60 Business Days after receiving notice from LTES Operator of th...
	(c) (misrepresentation) an express representation made by SFV under this agreement is incorrect or misleading in any material respect when made and SFV does not remedy the incorrect or misleading representation within 60 Business Days after receiving ...
	(d) (insolvency) SFV is the subject of an Insolvency Event and SFV does not cure that Insolvency Event within 5 Business Days after receiving notice from LTES Operator; or
	(e) (prolonged force majeure) a Project Force Majeure Event impacting at least:
	(i) 50% of the Registered Capacity of the Project (in MW); and/or
	(ii) 50% of the Storage Capacity of the Project (in MWh),
	is subsisting for a period of three consecutive Financial Years during the Term.


	23.3 Termination by SFV
	(a) (payment default) LTES Operator fails to pay any amount by the due date for that payment due to SFV under this agreement (other than an amount which is the subject of a good faith dispute) and LTES Operator does not pay that amount in full within ...
	(b) (breach) LTES Operator fails to comply in a material respect with an obligation under this agreement (other than an obligation to pay an amount due) and:
	(i) LTES Operator does not commence remedying that failure within 20 Business Days after receiving notice from SFV of that failure (“Breach Notice”); or
	(ii) if LTES Operator has commenced remedying that failure within 20 Business Days after receiving the Breach Notice, LTES Operator:
	(A) does not pursue that remedy in a diligent manner; or
	(B) does not remedy the relevant failure within 40 Business Days after receiving the Breach Notice (or by any later date agreed by SFV acting reasonably);


	(c) (misrepresentation)
	(i) an express representation made by LTES Operator under this agreement (other than under clause 26.3 (“Tender representations and warranties from LTES Operator”)) is incorrect or misleading in any material respect when made; and
	(ii) LTES Operator does not remedy that incorrect or misleading representation within 60 Business Days after receiving notice from SFV of that incorrect or misleading representation (including by LTES Operator paying SFV compensation reasonably accept...

	(d) (tender misrepresentation)
	(i) an express representation made by LTES Operator under clause 26.3 (“Tender representations and warranties from LTES Operator”) is incorrect or misleading in any material respect when made;
	(ii) SFV forms the view that Consumer Trustee would likely not have recommended that SFV award LTES Operator this agreement but for the materials and information which caused or contributed to that representation being materially incorrect or misleadi...
	(iii) SFV notifies LTES Operator of that incorrect or misleading representation in writing no later than 2 years after the Commercial Operations Date; and
	(iv) LTES Operator does not remedy that incorrect or misleading representation within 60 Business Days after receiving notice from SFV of that incorrect or misleading representation (including by LTES Operator paying SFV compensation reasonably accept...

	(e) (reporting misrepresentation)
	(i) LTES Operator fraudulently, recklessly or knowingly provides:
	(A) a Project Report;
	(B) a report issued under clause 9.4 (“Capacity Products and Green Product reporting”); or
	(C) any further information provided by LTES Operator pursuant to clause 9.7 (“Provision of further information”),

	that is incorrect or misleading in any material respect; and
	(ii) LTES Operator does not, within 60 Business Days after receiving notice from SFV of that incorrect or misleading representation:
	(A) pay SFV compensation reasonably acceptable to SFV on account of loss suffered by it or by electricity customers in New South Wales (or both);
	(B) ensure that the persons involved in the incorrect or misleading representation will have no future involvement in respect of the Project or this agreement;
	(C) procure that an auditing firm approved by SFV conducts an audit of all previous Project Reports and provides SFV the results of such audit; and
	(D) undertake to procure that an auditing firm approved by SFV conducts an annual audit of all Project Reports provided to SFV in respect of each future Financial Year and provide SFV the results of such audits within 40 Business Days after the end of...


	(f) (insolvency) LTES Operator is the subject of an Insolvency Event and LTES Operator does not cure that Insolvency Event within 5 Business Days after receiving notice from SFV;
	(g) (Prolonged Unavailability Event) a Prolonged Unavailability Event occurs and:
	(i) LTES Operator elects not to remedy that Prolonged Unavailability Event;
	(ii) LTES Operator does not provide an amended Proposed Remedy Plan in accordance with clause 21.2(a)(ii)(A);
	(iii) SFV rejects a Proposed Remedy Plan in accordance with clause 21.2(a)(ii)(B); or
	(iv) LTES Operator fails to comply with an Approved Remedy Plan and does not remedy that failure within 2 months after receiving notice from SFV of that failure;

	(h) (prolonged force majeure) a Project Force Majeure Event impacting at least:
	(i) 50% of the Registered Capacity of the Project; and/or
	(ii) 50% of the Storage Capacity of the Project,
	is subsisting for a period of three consecutive Financial Years during the Term;

	(i) (Major Casualty Event) a Major Casualty Event occurs and:
	(i) LTES Operator gives a notice under clause 20.1(b) (“Major Casualty Event”) or LTES Operator is taken to have elected not to reinstate the Project under clause 20.1 (“Major Casualty Event”);
	(ii) LTES Operator does not provide an amended Proposed Reinstatement Plan in accordance with clause 20.2(a)(ii)(A) (“Reinstatement plan”);
	(iii) SFV rejects an amended Proposed Reinstatement Plan in accordance with clause 20.2(a)(ii)(B) (“Reinstatement plan”); or
	(iv) LTES Operator fails to comply with an Approved Reinstatement Plan and does not remedy that failure within 2 months after receiving notice from SFV of that failure; or

	(j) (amendment or repeal of EII Act) a Change in Law results in SFV being unable to recover amounts under “contribution determinations” (as defined in the EII Act) required for it to meet its liabilities as they fall due under this agreement and neith...

	23.4 Termination for convenience by SFV
	(a) Subject to paragraph (b), SFV may at its sole and absolute discretion at any time terminate this agreement by notice in writing to LTES Operator.
	(b) A termination of this agreement under this clause 23.4 will take effect at the date specified by SFV in the notice given pursuant to paragraph (a), provided that such date is no less than 6 months after the date the notice is given.

	23.5 Termination payments
	(a) If this agreement is terminated:
	(i) in accordance with clause 23.1 (“Automatic termination”), then:
	(A) if that termination is a result of SFV exercising its right to terminate the PDA under clause 15.3 (“Termination by SFV”) of the PDA on or after the Commercial Operations Date, then LTES Operator must pay the Early Termination Amount to SFV; or
	(B) if that termination is a result of a termination of the PDA other than as contemplated under paragraph (A), then no Termination Payment is payable under this agreement;

	(ii) by LTES Operator in accordance with:
	(A) clause 23.2(a) (“payment default”);
	(B) clause 23.2(b) (“breach”);
	(C) clause 23.2(c) (“misrepresentation”); or
	(D) clause 23.2(d) (“insolvency”),
	then SFV must pay the Fixed Termination Amount to LTES Operator;

	(iii) by SFV in accordance with:
	(A) clause 23.3(a) (“payment default”);
	(B) clause 23.3(b) (“breach”);
	(C) clause 23.3(c)(ii) (“misrepresentation”);
	(D) clause 23.3(d)(iv) (“tender misrepresentation”);
	(E) clause 23.3(e) (“reporting misrepresentation”);
	(F) clause 23.3(f) (“insolvency”); or
	(G) clause 23.3(g) (“Prolonged Unavailability Event”),
	then LTES Operator must pay the Early Termination Amount to SFV;

	(iv) by a party in accordance with clause 23.2(e) or 23.3(h) (“prolonged force majeure”), then no Termination Payment is payable under this agreement;
	(v) by SFV in accordance with clause 23.3(i) (“Major Casualty Event”), then:
	(A) subject to paragraph (B), no Termination Payment is payable under this agreement; or
	(B) if:
	(aa) the relevant Major Casualty Event was not a Project Force Majeure Event; or
	(ab) LTES Operator or a Related Body Corporate of LTES Operator subsequently reinstates the Project within 5 years after the Major Casualty Event occurred,


	(vi) by SFV in accordance with:
	(A) clause 23.3(j) (“amendment or repeal of EII Act”); or
	(B) clause 23.4 (“Termination for convenience by SFV”),


	(b) Subject to paragraph (c), the parties acknowledge and agree that:
	(i) each party’s sole remedy arising out of or in connection with a termination under this clause 23 is that party’s entitlement to a Termination Payment (if applicable) in accordance with paragraph (a) and SFV will not be required to make any future ...
	(ii) each Termination Payment is a genuine pre-estimate of that party’s anticipated losses arising from the termination of this agreement prior to the end of the Term.

	(c) If:
	(i) the Early Termination Amount becomes payable by LTES Operator under the terms of this agreement; and
	(ii) that Early Termination Amount is found to be a penalty or LTES Operator’s obligation to pay the Early Termination Amount pursuant to this clause 23.5 is found to be void or unenforceable for any reason (whether in whole or in part),


	23.6 Invoice
	(a) The party entitled to be paid a Termination Payment must provide an invoice to the other party for the Termination Payment within 60 Business Days after termination of this agreement.
	(b) The party required to pay a Termination Payment must pay the amount of any such Termination Payment within 30 Business Days after receipt of an invoice provided under paragraph (a).

	23.7 Preservation of rights
	(a) accrued before the time of such termination or expiry; or
	(b) otherwise relate to or may arise at any future time from any breach or non-observance of obligations under this agreement that arose prior to the date of such termination or expiry.

	23.8 Exclusion of rights
	23.9 Survival
	(a) this clause 23 and clauses 25 (“Liability”), 28 (“Dispute Resolution”) and 30 (“Confidentiality”);
	(b) any clause that is required to enable a party to exercise rights accrued prior to the expiry or termination of the agreement; and
	(c) any clause which by its nature is intended to survive the expiry or termination of this agreement.


	24 Assignment and Change in Control
	24.1 Assignment by LTES Operator
	(a) LTES Operator must not assign, novate or otherwise transfer its rights or obligations under, title to or interest in this agreement or the Project other than in accordance with this clause 24.1.
	(b) Subject to paragraph (c), LTES Operator may assign, novate or otherwise transfer its rights and obligations under, title to or interest in this agreement with SFV’s prior written consent, such consent not to be unreasonably withheld or delayed if:
	(i) the assignee, novatee or transferee:
	(A) has the legal, financial and technical capability to perform LTES Operator’s obligations under this agreement; and
	(B) agrees to assume all obligations of LTES Operator under or in connection with this agreement, including any obligation to pay a Repayment Amount that reflects Quarterly Annuity Payments and Annual Reconciliation Payments paid by SFV to LTES Operat...

	(ii) in the case of a proposed assignment, novation or transfer that would occur prior to the Commercial Operations Date, SFV considers (in its absolute discretion) that the assignee, novatee or transferee would have achieved an equivalent or higher m...
	(iii) the proposed assignment, novation or transfer:
	(A) would not have a material adverse effect on the Project; and
	(B) would not increase the liability of, or risks accepted by SFV under this agreement or the PDA or in any other way in connection with the Project, its objects, functions or duties under applicable Law.


	(c) LTES Operator must not assign, novate or otherwise transfer its rights or obligations under, title to or interest in this agreement or the Project unless it also assigns, novates or otherwise transfers:
	(i) its rights and obligations under, title to or interest in and its obligations under this agreement and the PDA; and
	(ii) the Project,

	(d) Notwithstanding anything else in this clause 24.1, the parties agree that LTES Operator may grant a Security Interest in respect of its rights and obligations under this agreement or the Project in favour of a secured lender (or a trustee acting o...
	(e) The parties acknowledge and agree that the provisions of this clause 24.1 will apply to any assignment, novation or transfer of LTES Operator’s rights and obligations under, title to and interest in this agreement following the enforcement of a Se...

	24.2 Assignment by SFV
	(a) SFV must not assign, novate or otherwise transfer its rights or obligations under, title to or interest in this agreement other than in accordance with this clause 24.2.
	(b) Subject to paragraph (c), SFV may assign, novate or otherwise transfer its rights and obligations under, title to or interest in this agreement with LTES Operator’s prior written consent, such consent not to be unreasonably withheld or delayed.
	(c) SFV may assign, novate or otherwise transfer its rights and obligations under, title to or interest in this agreement without LTES Operator’s consent to:
	(i) a Government Entity; or
	(ii) any person who replaces SFV as the “scheme financial vehicle” under the EII Act, provided that such person is entitled under the EII Act to have recourse to amounts paid into the “electricity infrastructure fund” (as defined in the EII Act) by di...


	24.3 Release
	24.4 Change in Control
	(a) LTES Operator must not undergo, or agree to undergo, a Change in Control without SFV’s prior written consent.
	(b) SFV’s consent to a Change in Control of LTES Operator must not be unreasonably withheld or delayed where:
	(i) LTES Operator’s legal, financial and technical capability to perform its obligations under this agreement will not be adversely affected;
	(ii) in the case of Change in Control that would occur prior to the Commercial Operations Date, SFV considers (in its absolute discretion) that LTES Operator would have achieved an equivalent or higher merit score from Consumer Trustee during the tend...
	(iii) LTES Operator will not have an interest which conflicts in any material way with the interests of SFV; and
	(iv) the proposed Change in Control:
	(A) would not have a material adverse effect on the Project; and
	(B) would not increase the liability of, or risks accepted by SFV under this agreement or the PDA or in any other way in connection with the Project, its objects, functions or duties under applicable Law.



	24.5 Tripartite deed
	On request from LTES Operator, SFV agrees to enter into a tripartite deed with financiers of LTES Operator in the form attached in Annexure A (“Form of Tripartite”).


	25 Liability
	25.1 Excluded Loss
	(a) any cost, expense, loss or damage of an indirect nature;
	(b) any loss of profits, loss of reputation or goodwill, loss of revenue or loss of use of property (whether direct or indirect);
	(c) any cost of business interruption; or
	(d) any other consequential loss, including loss which does not arise naturally, or in the usual course of things,

	25.2 Limitation of liability
	(a) SFV’s liability to LTES Operator under or in connection with this agreement is limited to:
	(i) $1,000,000 in respect of any single event; and
	(ii) $2,000,000 in aggregate in respect of all events occurring within any 12 months; and

	(b) LTES Operator’s liability to SFV under or in connection with this agreement is limited to:
	(i) $5,000,000 in respect of any single event; and
	(ii) $10,000,000 in aggregate in respect of all events occurring within any 12 months.


	25.3 No exclusion
	Clauses 25.1 (“Excluded Loss”) and 25.2 (“Limitation of liability”) do not limit a party’s obligation:
	(a) to make any payments expressly required to be made under this agreement, including a Termination Payment;
	(b) to pay under any indemnity given under this agreement, except for the indemnity under clause 25.4(b) (“Indemnity by LTES Operator”); or
	(c) arising from any criminal or fraudulent act or omission, or wilful misconduct or wilful breach of a party, or its officers, employees, subcontractors or agents.

	25.4 Indemnity by LTES Operator
	(a) LTES Operator indemnifies SFV against, and agrees to reimburse and compensate it for, any liability or Loss:
	(i) arising from any criminal or fraudulent act or omission, wilful misconduct or wilful breach, or negligence of LTES Operator or its Related Bodies Corporate, or their respective officers, employees, subcontractors or agents; or
	(ii) in respect of death or personal injury,
	arising from the Project.

	(b) Without limiting paragraph (a), LTES Operator indemnifies SFV against, and agrees to reimburse and compensate it for, any liability or Loss arising from, and any costs incurred in connection with, any Claim by a third party against SFV in relation...
	(i) the Project; or
	(ii) any act or omission of LTES Operator or its Related Bodies Corporate, or their respective officers, employees, subcontractors or agents, in each case, arising from the Project.

	(c) The amounts payable under this clause 25.4 include any liability or Loss and any costs of the kind referred to in this indemnity which are incurred by SFV’s officers, employees, subcontractors or agents under this agreement.
	(d) The amounts referred to in this clause 25.4 are not payable to the extent that SFV’s liability or Loss:
	(i) is caused or contributed to by any criminal or fraudulent act or omission, wilful misconduct or wilful breach, or negligence of SFV, its officers, employees, subcontractors or agents; or
	(ii) arises in respect of an electricity hedging arrangement entered into by SFV and a third party.



	26 Representations and warranties
	26.1 Representations and warranties
	(a) (corporate existence) it is duly registered and validly existing under the laws of its place of incorporation and has power and authority to own its assets and carry on its business as it is now being conducted;
	(b) (power and authority) it has full power and authority to enter into and perform its obligations under this agreement and carry out the transactions contemplated by this agreement;
	(c) (execution authorised) it has taken all necessary action to authorise the execution, delivery and the performance of this agreement;
	(d) (no breach) the execution, delivery and performance of this agreement does not and will not violate, breach or result in a contravention of:
	(i) any Law by which it is bound;
	(ii) any authorisation, ruling, judgment, order or decree of any Government Authority;
	(iii) the constitutional documents of that party; or
	(iv) any Security Interest by which it is bound;

	(e) (binding nature) this agreement constitutes its legal, valid and binding obligations, enforceable in accordance with its terms;
	(f) (no insolvency) it is not subject to an Insolvency Event;
	(g) (AFSL) to the extent required by Law, it holds, or is exempt from the requirement to hold, an Australian financial services licence under Division 2 of Part 7.6 of the Corporations Act; and
	(h) (wholesale client) it is a “wholesale client” within the meaning of section 761G of the Corporations Act.

	26.2 Representations and warranties from LTES Operator
	(a) (anti-bribery and anti-corruption) neither it nor any of its Related Bodies Corporate have engaged in any activity or conduct in connection with the Project which would violate any applicable Modern Slavery, anti-bribery, anti-corruption or anti-m...
	(b) (arm’s length contracts) it has not entered into any Offtake Contract or other arrangement which would have been a breach of clause 4.3 (“Operation, bidding and dispatch”) if it had entered into that arrangement during the Term.

	26.3 Tender representations and warranties from LTES Operator
	(a) all materials and information provided by LTES Operator to Consumer Trustee in connection with LTES Operator’s tender bid for this agreement (other than forecasts or projections) was true, correct and not misleading in any material respect (whethe...
	(b) all forecasts and projections which were provided by LTES Operator to Consumer Trustee in connection with LTES Operator’s tender bid for this agreement were prepared using due care and skill based on assumptions which LTES Operator believed, in go...

	26.4 No reliance

	27 [Trustee provisions
	27.1 Trustee representations and warranties
	(a) (existence) the Trust has been duly established and constituted;
	(b) (sole trustee) it is the only trustee of the Trust;
	(c) (appointment and no removal) it has been validly appointed as trustee of the Trust and no action has been taken or proposed to remove it as trustee of the Trust;
	(d) (power) it has power under the terms of the Trust to enter into this agreement and comply with its obligations under it;
	(e) (authorisations) it has in full force and effect the authorisations necessary for it to enter into this agreement, perform obligations under it and allow it to be enforced (including any authorisation required under the Trust Deed and its constitu...
	(f) (indemnity) it has a right to be fully indemnified out of the Trust Property in respect of obligations incurred by it under this agreement and there are no facts, matters or circumstances that would disentitle LTES Operator from being so indemnifi...
	(g) (no default) it is not, and never has been, in default under the Trust Deed;
	(h) (no termination) no action has been taken or proposed to terminate the Trust;
	(i) (officers’ compliance) it and its directors and other officers have complied with their obligations in connection with the Trust;
	(j) (exercise of powers) it has not exercised its powers under the Trust Deed to release, abandon or restrict any power conferred on it by the Trust Deed; and
	(k) (benefit) entry into the documents to which it is a party is a valid exercise of its powers under the Trust Deed for the benefit of the Trust’s beneficiaries of the Trust.

	27.2 Trustee undertakings
	27.3 Restrictions on trustee
	(a) (retirement, removal, replacement) effects or facilitates the retirement, removal or replacement of LTES Operator as trustee of the Trust;
	(b) (restriction on right of indemnity) could restrict LTES Operator’s right of indemnity from the Trust Property in respect of obligations incurred by LTES Operator under this agreement;
	(c) (restrict or impair compliance) could restrict or impair the ability of LTES Operator to comply with its obligations under this agreement;
	(d) (termination of trust) effects or facilitates the termination of the Trust;
	(e) (variation of Trust Deed) effects or facilitates the variation of the Trust Deed; or
	(f) (resettlement of Trust Property) effects or facilitates the resettlement of the Trust Property.

	27.4 Trustee limitation of liability
	(a) This clause 27.4 applies to LTES Operator as trustee of the Trust to the extent that LTES Operator is acting in that capacity.
	(b) Subject to paragraphs (c), (d) and (e), LTES Operator’s liability to any person in connection with this agreement (or any transaction in connection with it) is limited to the extent to which the liability is or can be satisfied out of the Trust Pr...
	(c) Subject to clauses 27.4(c)(i) and 27.4(c)(ii), SFV may not seek to recover any amounts owing to it under this agreement by bringing proceedings against LTES Operator in its personal capacity. However, SFV may:
	(i) do anything necessary to enforce its rights in connection with the Trust Property; and
	(ii) take proceedings to obtain either or both:
	(A) an injunction or other order to restrain any breach of this agreement by LTES Operator; and
	(B) declaratory relief or other similar judgment or order as to the obligations of LTES Operator under this agreement.


	(d) The limitations and restrictions under paragraphs (b) and (c) do not apply to a liability to the extent that it is not satisfied because there is a reduction in the extent of LTES Operator’s indemnification out of the Trust Property either as a re...
	(e) The limitation of LTES Operator’s liability under paragraph (b) is to be disregarded for the purposes of determining whether LTES Operator has failed to comply with or perform any obligation under this agreement because of a failure by LTES Operat...
	[Note: This clause is to be included if LTES Operator is trustee of a trust.]



	28 Dispute Resolution
	28.1 Dispute mechanism
	28.2 No proceedings
	28.3 Disputes
	(a) nature of the Dispute;
	(b) facts, matters and circumstances relied upon by the party serving the Dispute Notice; and
	(c) anticipated quantum of the Dispute (in money and, if applicable, in time).

	28.4 Procedure to resolve Disputes
	(a) If there is a Dispute, then the parties must use reasonable endeavours to resolve that Dispute as soon as practicable.
	(b) Subject to clause 29 (“Pooled Disputes”), the procedure that is to be followed to resolve a Dispute is as follows:
	(i) first, negotiation of the Dispute under clause 28.5 (“Negotiation”);
	(ii) second, if permitted under clause 28.5(b) (“Negotiation”), referral of the Dispute for determination by an Independent Expert under clause 28.6 (“Independent Expert”); and
	(iii) third, determination of the Dispute in a court of competent jurisdiction.


	28.5 Negotiation
	(a) Within 10 Business Days after the service of a Dispute Notice, a senior representative of each party must meet, negotiate and seek to resolve the Dispute in good faith.
	(b) If the Dispute is not resolved within 20 Business Days after the negotiations between senior representatives commencing pursuant to paragraph (a), then either party may by written notice:
	(i) where:
	(A) expressly provided for under this agreement; or
	(B) the Dispute is of a technical or engineering nature; or
	(C) the parties agree otherwise,
	refer the Dispute for determination by an Independent Expert; and

	(ii) where the Dispute is not of a technical or engineering nature, commence proceedings in a court of competent jurisdiction unless the parties agree to adopt a different form of alternative dispute resolution.


	28.6 Independent Expert
	(a) If this agreement provides that a Dispute is to be referred for determination by an independent expert, then the parties must appoint a person to which the Dispute will be referred for determination (“Independent Expert”) by mutual agreement withi...
	(b) Failing agreement within the period specified in paragraph (a), either party may request the CEO of the Resolution Institute (or their independent nominee) to appoint an Independent Expert.
	(c) If an Independent Expert is not appointed within 20 Business Days after the date of the request being made under paragraph (b), then either party may commence proceedings in a court of competent jurisdiction in relation to the Dispute.
	(d) The Independent Expert appointed must have reasonable qualifications, and commercial and practical experience, in the area of the Dispute (including in the context of the NEM) and no interest or duty which conflicts or may conflict with their func...
	(e) The Independent Expert will act as an expert and not as an arbitrator.
	(f) The parties must comply with all reasonable requests by an Independent Expert for information relating to the Dispute.
	(g) The parties must ensure that the Independent Expert’s terms of appointment include the following requirements:
	(i) the Independent Expert must consult with the parties concerning the matters under Dispute;
	(ii) the Independent Expert must make a draft report available to the parties within 30 Business Days after their appointment;
	(iii) the Independent Expert must meet with representatives of the parties to discuss any queries they may have in relation to the draft report;
	(iv) the Independent Expert must keep information provided by or on behalf of the parties to the Independent Expert confidential;
	(v) the Independent Expert may investigate the matters under Dispute and make inquiries in relation to them, and take the advice of any other person the Independent Expert deems appropriate; and
	(vi) the Independent Expert will use their best endeavours to notify the parties of the Independent Expert’s determination within 60 Business Days after the reference to the Independent Expert.

	(h) In the absence of fraud or manifest error, the parties agree that any decision or award made by an Independent Expert will be final and binding.
	(i) Each party will bear its own costs in respect of or in connection with any determination by an Independent Expert.
	(j) The costs of the Independent Expert will be borne equally between the parties.

	28.7 Other Relief
	The Dispute resolution procedures in this clause 28 or clause 29 (“Pooled Disputes”) do not apply to impair, delay or otherwise prejudice the exercise by a party of its rights provided in this agreement (including any right of termination).

	28.8 Continued performance following a Dispute
	Despite the existence of any Dispute, each party must continue to perform its obligations under this agreement, other than an obligation to make payment that is in dispute.

	28.9 Interim relief

	29 Pooled Disputes
	29.1 Referral of Pooled Disputes
	(a) If in SFV’s opinion (acting reasonably):
	(i) a Dispute in relation to clause 1.7 (“Adjustment”), 22 (“Change in Law”) or 23.3(j) (“amendment or repeal of EII Act”) is identical or similar to an Other Dispute; or
	(ii) the outcome of a Dispute or an Other Dispute could affect the entitlements and/or obligations of a party under this agreement or an Other LTESA (as relevant),

	(b) If SFV gives a Dispute Notice to or receives a Dispute Notice from:
	(i) LTES Operator; or
	(ii) an Other LTESA Counterparty,


	29.2 Resolution by Pooled Dispute Panel
	(a) If SFV gives a Pooled Dispute Referral in respect of a Pooled Dispute, then:
	(i) each Pooled Dispute Participant may appoint a person to represent it on the Pooled Dispute Panel; and
	(ii) the Pooled Dispute Panel will meet within 1 month (or such other period as reasonably determined by SFV) from the Pooled Dispute Referral to resolve the Pooled Dispute.

	(b) The Pooled Dispute Panel will determine its own procedures for meeting, and unless the Pooled Dispute Panel otherwise determines, all meetings of the Pooled Dispute Panel will be held in Sydney with an option provided for participation via video c...
	(c) If a party provides information or documents relevant to a Pooled Dispute to the other party, then it must use best endeavours to promptly provide the information and documents to each representative on the Pooled Dispute Panel.
	(d) Subject to clause 29.3 (“Bilateral resolution”), if the Pooled Dispute Panel unanimously resolves the Pooled Dispute, then that resolution will be binding on the parties to this agreement regardless of whether they participated in the Pooled Dispu...
	(e) If the Pooled Dispute Panel does not unanimously resolve the Pooled Dispute within 3 months from the Pooled Dispute Referral, then SFV may refer the Pooled Dispute for resolution in accordance with clause 28.6 (“Independent Expert”), provided that:
	(i) the Independent Expert will be appointed by the CEO of the Resolution Institute (or their independent nominee);
	(ii) each Pooled Dispute Participant will be afforded equal treatment and equal opportunity to present its views and to reply to the comments and submissions presented by any other Pooled Dispute Participant;
	(iii) in the absence of fraud or manifest error, the parties agree that any decision or award made by an Independent Expert will be final and binding on all Pooled Dispute Participants; and
	(iv) the costs of the Independent Expert will be borne equally between the Pooled Dispute Participants.


	29.3 Bilateral resolution
	(a) If LTES Operator and SFV bilaterally resolve a Pooled Dispute as it applies to this agreement, then clause 29.2 (“Resolution by Pooled Dispute Panel”) will cease to apply and LTES Operator will:
	(i) cease to be a Pooled Dispute Participant in respect of that Pooled Dispute; and
	(ii) not be required to participate in, and will not be bound by any resolution by, the Pooled Dispute Panel in respect of that Pooled Dispute.

	(b) If SFV notifies LTES Operator that an Other LTESA Counterparty has bilaterally resolved the Pooled Dispute with SFV, then that Other LTESA Counterparty will cease to be a Pooled Dispute Participant.


	30 Confidentiality
	30.1 Disclosure of information
	(a) information that is publicly available (other than through a breach of this clause 30 or another obligation of confidentiality);
	(b) to any person to the limited extent necessary in connection with an exercise of rights or a dealing, or proposed dealing, with rights or obligations in connection with this agreement (and provided the recipient is bound by an equivalent obligation...
	(c) to officers, employees, agents, contractors, legal and other advisers, insurers and auditors of the party (or to insurers and auditors of the party’s Related Bodies Corporate), in each case to the extent that such a person has a need to know (and ...
	(d) to:
	(i) a bank or other financial institution (and its professional advisers) in connection with any existing or proposed loan or other financial accommodation of, or sought to be arranged by, the recipient of the information;
	(ii) any person who is proposing to acquire a direct or indirect interest in the party; or
	(iii) any Related Body Corporate of a party to this agreement but only to the extent that such a person has a need to know,

	(e) with the consent of the party who provided the information (such consent not to be unreasonably withheld);
	(f) in the case of disclosure by SFV, Knowledge Sharing Deliverables that have been categorised by LTES Operator as ‘public information’ pursuant to clause (c) (“Knowledge sharing”);
	(g) when the disclosure is required by an order of a court of competent jurisdiction for the purposes of any litigation or arbitration arising from this agreement, and then only in accordance with the terms of that order;
	(h) any disclosure that the recipient reasonably believes is required by any Law or securities exchange, and then only to the extent reasonably required;
	(i) to a rating agency; or
	(j) in the case of disclosure by SFV, to:
	(i) Consumer Trustee;
	(ii) Financial Trustee;
	(iii) AEMO or its Related Bodies Corporate;
	(iv) Infrastructure Planner;
	(v) any government department, agency, authority, instrumentality, Minister or officer of the State or to Cabinet, Parliament or a Parliamentary committee of the State; and
	(vi) to officers, employees, agents, contractors, legal and other advisers and auditors (as applicable) of the entities set out in subparagraphs (i) to (iv),


	30.2 Publicity
	(a) Unless required by Law, LTES Operator must not make any public announcements relating to the subject matter of this agreement without SFV’s prior written consent.
	(b) SFV and Consumer Trustee may make public announcements relating to the subject matter of this agreement (including in respect of the Project’s expected import and export of electricity and LTES Operator’s Social Licence Commitments) without LTES O...
	(i) consult with LTES Operator before making a public announcement that contains commercially sensitive information set out in this agreement (and, for the avoidance of doubt, the amount of support which SFV is providing under LTES Operator under this...
	(ii) reasonably consider any request from LTES Operator to not include that commercially sensitive information, or to only include that commercially sensitive information on an anonymised and aggregated basis, in the relevant public announcement.



	31 Costs
	LTES Operator will pay in advance or reimburse on demand (as required by SFV) any external costs incurred by SFV associated with:
	(a) any cure plans or remedial actions proposed by LTES Operator, including any Proposed Reinstatement Plan;
	(b) any proposed Material Alteration;
	(c) any request by LTES Operator to assign, novate or otherwise transfer its rights and obligations under, title to or interest in this agreement or the Project, or to undergo a Change in Control; or
	(d) any other request by LTES Operator for SFV’s consent or approval in connection with this agreement.
	[Drafting Note: new clause 31 inserted to clarify that LTES Operator is to bear costs associated with implementing remedial actions or other administrative processes associated with the Project]

	32 Contract Representative
	(a) At all times, LTES Operator must appoint and maintain the appointment of a natural person who is involved with the day-to-day operation and administration of the Project and this agreement as its Contract Representative.
	(b) LTES Operator must ensure that it notifies SFV as soon as reasonably practicable (and in any event within 5 Business Days) of any changes to the identity or contact details of the Contract Representative, including any temporary changes to the ide...
	(c) SFV may contact the Contract Representative at all reasonable times in respect of any matter in connection with the day-to-day operation or administration of the Project or this agreement.
	(d) Despite paragraph (c), any notices and other communications that SFV is required to give under this agreement will be given to LTES Operator in accordance with clause 33 (“Notices”).

	33 Notices
	33.1 Form
	(a) Unless this agreement expressly states otherwise, all notices, demands, certificates, consents, approvals, waivers and other communications in connection with this agreement must be in writing and signed by the sender (if an individual) or a direc...
	(b) All communications (other than email communications) must also be marked for the attention of the person referred to in the Details (or, if the recipient has notified otherwise, then marked for attention in the way last notified).
	(c) Email communications must state the first and last name of the sender and are taken to be signed by the named sender.

	33.2 Delivery
	(a) Communications must be:
	(i) left at the address referred to in the Details;
	(ii) sent by regular ordinary post (airmail if appropriate) to the address referred to in the Details; or
	(iii) sent by email to the address referred to in the Details, provided that email must not be used for any termination notice issued pursuant to this agreement.

	(b) If the intended recipient has notified changed contact details, then communications must be sent to the changed contact details.

	33.3 When effective
	33.4 When taken to be received
	(a) if sent by post, 6 Business Days after posting (or 10 days after posting if sent from one country to another); and
	(b) if sent by email:
	(i) when the sender receives an automated message confirming delivery; or
	(ii) 4 hours after the time the email is sent (as recorded on the device from which the sender sent the email) unless the sender receives an automated message within that 4 hour period that the delivery failed,


	33.5 Receipt outside business hours

	34 General
	34.1 Variation and waiver
	34.2 Consents, approvals or waivers
	34.3 Discretion in exercising rights
	34.4 Partial exercising of rights
	34.5 Conflict of interest
	34.6 Remedies cumulative
	34.7 Indemnities and reimbursement obligations
	(a) is a continuing obligation despite the satisfaction of any payment or other obligation in connection with this agreement, any settlement or any other thing;
	(b) is independent of any other obligations under this agreement or any other agreement; and
	(c) continues after this agreement, or any obligation arising under it, ends.

	34.8 Supervening Law
	34.9 Counterparts
	34.10 Entire agreement
	34.11 No liability for loss
	34.12 Rules of construction
	34.13 Severability
	34.14 Governing Law and jurisdiction
	The Law in force in New South Wales governs this agreement. The parties submit to the exclusive jurisdiction of the courts of New South Wales.

	34.15 Electronic execution
	(a) A party may execute this agreement as well as modifications to it by electronic means (including by electronic signature or by email of a signed document in PDF or scanned format).
	(b) The parties agree and intend that such signature by electronic means or by email in PDF or scanned format will bind the party so signing with the same effect as though the signature were an original signature.
	(c) This agreement may be executed as set out above in two or more counterparts, each of which will be deemed an original, but all of which, taken together, will constitute one and the same document.
	(d) The parties to this agreement acknowledge and agree that:
	(i) they consent to the use of the electronic signatures and the agreement proceeding by electronic means; and
	(ii) they intend to be legally bound by the terms of the agreement on which the electronic signature(s) has been placed.


	34.16 Directions as to management of this agreement
	(a) information required to be provided to SFV pursuant to this agreement; and
	(b) clarifications on the requirements of this agreement,
	in order to comply with the terms of this agreement and Australian Government policy, and LTES Operator must comply with that guidance provided that:
	(c) it does not have a material cost impact for LTES Operator; or
	(d) if LTES Operator can substantiate to the reasonable satisfaction of SFV that it will have a material cost impact for LTES Operator, SFV agrees to meet that additional cost.
	[Drafting note: new clause 34.16 inserted to enable SFV to issue guidance in relation to management of this agreement]



